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A. ADVERTISEMENT 

 

TOWNSHIP OF HAVERFORD 

1014 Darby Road 

Havertown, PA  19083 

 

Sealed bids will be received by Haverford Township, via the PennBID Program 

(https://pennbid.bonfirehub.com/)  until 10:00 o'clock AM, prevailing time, on the 4th day of 

February 2025, at which time and place they will be publicly read for:  

 
CONTRACT NO. R-37 

GRANGE ESTATE NECESSARY ROOF REPLACEMENT  

 
 

All documents and solicitation details are available at no cost at PennBID 

(https://pennbid.bonfirehub.com/). 

 

Each bid must be accompanied by a certified check or bid bond payable to the Owner in an 

amount of not less than ten percent (10%) of the bid or bids. Only bonds from companies 

licensed to do business in the State where the Owner is located will be accepted and the bond 

shall so state same. 

 

The project includes the replacement of the roof on the Necessary Building at the Historic Grange 

Estate. 

 

A Pre-Bid meeting will be held at the site, Tuesday, January 21st, 2025 at 10:00 am. 

 

Bids must be submitted unconditionally. No bidder may withdraw bid within SIXTY (60) days 

after the scheduled closing time for receipt of bids. 

 

The Bidder’s attention is called to the fact that a portion of this project is receiving funds under 

Title 1 of the Housing and Community Development Act of 1974, as amended, and as such, the 

Davis-Bacon Act applies to this Contract and that the successful Bidder shall pay no less than the 

Federal Wage Rates determined for the project area as set forth in the Contract Documents.  The 

successful Bidder must ensure that employees and applicants for employment are not 

discriminated against because of their race, color, religion, sex or national origin. 

 

The Owner reserves the right to waive any informalities, or to reject any or all bids. 
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B. INSTRUCTIONS TO BIDDERS 

 

1. BIDDER'S RESPONSIBILITY 

 

Each bidder shall familiarize himself with all of the attached forms, Instructions, General 

Conditions, Plans, Specifications, Drawings, et cetera (collectively “Contract Documents”), as he 

will be held responsible to fully comply therewith.  Each bidder must visit the site of the work 

and acquaint himself with conditions affecting the work. 

 

2. SUBMISSION OF BIDS: 

 

Bids will be accepted on-line via the PennBID Program (https://pennbid.bonfirehub.com/).  It is 

the responsibility of the bidder to submit his bid prior to the time of opening.  No bid shall be 

considered after the time set for the receipt of bids. 

 

Bids shall be submitted on the electronic Form of Bid furnished at PennBID.  Submission of paper 

bid forms by mail, hand-delivery, fax, e-mail or other method will not be accepted and shall not 

constitute a responsive bid. 

 

3. ADDENDA: 

 

The apparent three (3) low bidders shall be prepared to provide the original paper copy of all 

requested bid forms, including original signatures and seals within three (3) days of the bid opening 

to the offices of the Owner, if requested to do so by the Owner. 

 

Bidders shall acknowledge receipt of all addenda which have been issued during period of 

bidding and agree that said bulletins shall become part of this contract. 

 

4. BID GUARANTY: 

 

Each Bid shall be accompanied by either a certified check or Surety Company's Bid Bond as 

specified herein under "ADVERTISEMENT", in an amount of not less than ten (10) percent of 

the base bid, which check or bond shall be payable to the Owner as payee or obligee, and shall 

be forfeited as liquidated damages if the bidder fails to execute the contract in conformity with 

the Agreement incorporated in the Contract Documents, and furnish bonds as specified, within 

ten (10) days after receipt of Contract Documents.  Such checks or bid bonds will be returned to 

all except the three lowest bidders immediately after the award, and the remaining unsuccessful 

bidders checks or bid bonds will be returned when the contracts executed by both parties are 

delivered to the successful bidder. 

 

5. METHOD FOR SUBMITTING BIDS: 

 

Sealed bids shall be accepted online at PennBID (https://pennbid.bonfirehub.com/). 

 

No bid will be considered unless submitted upon the electronic bid form for the project via 

PennBID.  The blank spaces in the bid form shall be filled in correctly, where indicated, for each 

and every item for which a description is given, and the bidder must state the prices for which he 

proposes to do each part of the work contemplated. 

http://www.pennbid.procure.com/
http://www.pennbid.procure.com/
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The bidder shall submit his signed bid electronically in addition to attaching the associated 

signed forms.  Bidder shall answer all questions associated with the bid. 

 

If bidder has been incorporated in some state other than Pennsylvania, bidder shall state whether 

the corporation is registered to do business in Pennsylvania. If bidder operates under an assumed 

or fictitious name, he shall state whether such name has been registered in Pennsylvania. 

 

No contract will be awarded to a bidder who is a foreign corporation or operating under a 

fictitious or assumed name unless he has complied or agreed to comply with the proper 

registration under the laws of this Commonwealth. 

 

6. PROOF OF BIDDER'S RESPONSIBILITY: 

 

On request, bidder shall file an experience questionnaire and financial statement with the Owner. 

The questionnaire and statement shall be certified to be true and correct by an affidavit sworn to 

or affirmed before a notary public, or other officer empowered to administer oaths or 

affirmations. 

 

Upon request, bidder shall prove that he has liquid assets, available for the project upon which he 

is bidding in an amount equal to fifteen percentum (15%) of the first $100,000.00 of the amount 

of the bid plus ten percentum (10%) of the next $900,000.00 plus five percentum (5%) of the 

remainder of the bid. 

 

None of the following will be considered as liquid assets: 

 (a) Capital Stock of the Contractor. 

 (b) Accounts receivable against which assignments have been made. 

 (c) Equity in real estate. 

 (d) Life Insurance. 

 (e) Reserve representing pre-payment of taxes or other expenses. 

 (f) Deposits held as security for other contracts. 

 (g) Capital of proposed sub-contractors. 

 

In addition to the financial qualifications, the bidder may be required to prove to the satisfaction 

of the Owner that he has successfully completed a contract for similar work in an amount of not 

less than seventy-five percentum (75%) of the amount of the proposed contract. 

 

The foregoing will guide the Owner in determining the responsibility of the bidder, but 

additional information may be requested by the Owner whenever in its judgment such 

information is necessary to determine the responsibility of the bidder. 

 

In the event the bidder fails, refuses or neglects to submit any required information within the 

reasonable time stated in any request therefore or fails to qualify as a responsible bidder, his bid 

guaranty shall be forfeited to the use of the Owner, not as a penalty, but as liquidated damages. 
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7. CHANGES WHILE BIDDING: 

 

During the bidding period, bidders may be furnished addenda or bulletins for additions to or 

alterations of the plans or specifications, if any, which shall be included in the work covered by 

the Bid and become a part of the contract documents. 

 

If any prospective bidder on the proposed contract is in doubt as to the true meaning of any part 

of the plans, specifications or other proposed contract documents, he may submit to the 

Engineer, electronically via PennBID, a written request for an interpretation thereof. The bidder 

submitting the request will be responsible for its prompt delivery. Any interpretation of the 

proposed documents will be made electronically by an addendum duly issued electronically at 

PennBID.  A copy of all questions and responses may be downloaded or viewed at any time by 

each registered bidder.  The Engineer and/or Owner will not be responsible for any other 

explanations or interpretations of the proposed documents. 

 

8. BID OPENING PROCEDURE: 

 

Sealed bids on projects, will be received by the Owner via the PennBID Program until the time 

stated in the "Advertisement" at which time all bids will be publicly read at the Township 

Building.  The Owner reserves the right to reject any or all bids, or parts thereof, as it may deem 

best for the interest of the Owner. 

 

9. COLLUSIVE BIDS: 

 

The bid of any bidder or bidders who engage in collusive bidding shall be rejected. Any bidder 

who submits more than one bid in such manner as to make it appear that the bids submitted are 

on a competitive basis from different parties shall be considered a collusive bidder. The Owner 

may reject the bid proposals of any collusive bidder upon bid opening. However, nothing in this 

section shall prevent a bidder from superseding a bid proposal by a subsequent bid delivered 

prior to bid opening which expressly revokes the previous bid. 

 

10. WITHDRAWAL OF BIDS: 

 

No bidder may withdraw his bid unless the request is made in writing and is received by the 

Owner prior to the time set for bid opening.  After bid opening, no bidder may withdraw his bid 

within the time period indicated herein under "ADVERTISEMENT".  Requests for withdrawal 

of bids after bid opening due to clerical error shall be made in accordance with Commonwealth 

of Pennsylvania Act. No. 4 (S.B. 793). 

 

11. AWARD OF CONTRACT: 

 

The Owner shall have the right to reject any or all bids or any parts thereof, or items therein.  The 

Owner’s Solicitor shall have the right to waive technicalities for the best interests of the Owner.  

If an award of Contract is made, it will be made to the lowest responsible bidder, based on the 

Base Bid or any combination of the Base Bid and any of the selected Add Alternates within the 

time period indicated herein under “ADVERTISEMENT” or if not specified, within 60 days of 

the bid opening. 
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Thirty (30) day extensions of time may be made by the mutual written consent of the Owner and 

the lowest responsible bidder.  If the lowest bidder withdraws his bid or refuses or fails to 

proceed according to the Contract Documents, the Owner shall have the right to award the 

Contract to the next lowest responsible bidder or to reject all bids and re-bid the Project. 

 

12. EXECUTION OF CONTRACT 

 

The individual, firm or corporation to whom or to which the contract has been awarded within 

ten (10) days after receipt of said documents shall sign and return to the Owner, the contract 

documents and substitute for the certified check, or bid bond, which accompanied the bid, a 

contract bond or bonds in the penal sum at least equal to the amount of such contract, for the 

faithful performance of the contract, and also an additional bond for labor and materials, in the 

penal sum at least equal to the amount of such contract, to cover the prompt payment in full for 

all materials furnished and labor supplied or performed, executed by a surety company or 

companies qualified to do business in the state where bid and a maintenance bond in the amount 

stipulated herein under "SPECIAL CONDITIONS".  Each such bond shall be on the form 

approved by the Owners Solicitor. 

 

The contract shall be executed by the Owner and the successful bidder within 30 days of the date 

the contract is awarded unless the time shall be extended by the mutual written consent of the 

Owner and the successful bidder. 

 

No bids or awards shall be considered binding upon the Owner unless and until the contract 

documents are properly executed by both parties. 

 

13. FAILURE TO EXECUTE CONTRACT: 

 

If the lowest responsible bidder to whom the contract is awarded fails to submit bonds or execute 

the contract within the time specified, the amount of the bid guaranty shall be paid to the Owner 

as liquidated damages. In such case the Owner, at his discretion, may award the contract to the 

next lowest responsible bidder, or reject all bids. 

 

14. SUBLETTING OR ASSIGNING OF CONTRACT: 

 

The Contractor shall not sublet, sell, transfer, assign or otherwise dispose of the contract or any 

portion thereof, of his right, title or interest therein, without the written consent of the Owner. 

 

15. REJECTION OF BIDS: 

 

The right is reserved by the Owner at its discretion to reject any or all bids or parts thereof. Bids 

may be rejected if they show any omission, alterations of form, addition or deductions not called 

for, conditional or uninvited alternate bids, or irregularities of any kind, or any other reason as 

the Owner shall determine.  However, the Owner reserves the right to waive any defects or 

irregularities on bids. 
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16. SUB-SURFACE INFORMATION: 

 

If a prospective bidder desires to make borings or soundings or to dig test pits at or near the site 

of the work he shall do so at his own expense subject to written approval of the Owner.  Before 

making any excavations, borings or sounding or digging test pits the bidder shall check the 

records for any municipal, public utility, or privately owned structures that may be disturbed and 

notify the OWNER(s) of such structures forty-eight (48) hours in advance of starting work.  In 

Pennsylvania, notification per PA One Call requires notice prior to start of work by calling 

1-800-242-1776.  Bidders must obtain OWNER’S or ENGINEER’S permission three (3) 

working days before making any borings and shall close bore holes and test pits. 
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THIS SET OF FORMS IS TO BE COMPLETED ELECTRONICALLY VIA PENNBID 

C. FORM OF BID 

 TO: TOWNSHIP OF HAVERFORD 

1014 Darby Road 

Havertown, PA  19083 

 

 Gentlemen: 

 This bid is submitted in accordance with your advertisement inviting bids to be received until 

10:00 AM on the 4th day of February 2025 for: 

 

CONTRACT NO. R-37 

GRANGE ESTATE NECESSARY ROOF REPLACEMENT  
 

 Having carefully examined the Contract Documents together with all Addenda or Bulletins, as 

prepared by the Engineers, and being familiar with the various conditions affecting the work, 

(including those under the General Conditions which provide for the payment of liquidated damages 

to the owner, hereafter set at $500.00 per calendar day, in the event that the contract is not 

completed within the allocated time).  The undersigned agrees to furnish all labor, materials and 

equipment to construct and complete within One-Hundred (100) calendar days as set forth under 

the schedule outlined in Section 01001 of these specifications including all the necessary contract 

work, in accordance with said contract documents, for which the following units and/or lump sum 

prices are submitted. 

 

By submission of this bid, the Contractor certifies that: 

 

1. He has carefully examined the Contract documents, has examined carefully the site upon which 

the work is performed and has become familiar, by its own investigation, with the various 

conditions which may affect the performance of work. 

 

2. He shall not at any time after the execution of this Contract set up any claims whatsoever based 

upon insufficient data or incorrectly assumed conditions, nor shall he claim any 

misunderstanding in regard to the nature, conditions or character of the work to be done under 

this Contract, and shall assume all risk resulting from any change in the conditions, which may 

occur during the progress of this work. 

 

3. He assumes all risk as to the nature of the conditions to the area where work is to be performed 

under this Contract and any other unfavorable condition that may be encountered in the 

performance of that work.  No plea of ignorance of conditions that exist or may exist hereafter, 

or any other difficulties that may be encountered in the work to be performed hereunder as a 

result of the failure of the Contractor to make basis for any claim whatsoever for extra work.  If 

a perspective bidder desires to obtain any information with regard to the worksite or conditions, 

the Owner will afford such perspective bidder the opportunity, at bidder’s own expense to make 

any such site visits, evaluations or determination of the conditions. 
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List of Electronic Copies of Documents to be Uploaded with Bid 

 ____ Form of Bid (C-3) 

 ____ Bid Bond with Bonding Company Form 

 ____ Certification of Suspension, Debarment or Preclusion (C-4) 

 ____ Contractor’s Certification of Non-Segregated Facilities (C-5) 

 ____ Non-Collusion Affidavit of Prime Bidder (C-6 and C-7) 

 ____ Non-Collusion Affidavit of Subcontractor (C-8 and C-9) 

 ____ Statement of Information Required by H.U.D. Form No 674 (C-10) 

 ____ Form of Guaranty (D-1) 

____ Bidder Qualification Statement / Responsible Contractor Certification 

(D-2 through D-10) 

____ Bidder Verification of Compliance with Responsible Contractor Ordinance Requirements 

(D-11) 

 

____ Public Works Employment Verification Form (Section K) 

 

____ Sexual Harassment and Non-Discrimination Form (Section L) 
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THE FOLLOWING BID SHEET IS FOR INFORMATIONAL PURPOSES ONLY.  

ACTUAL BID SHEET IS POSTED ON THE PENNBID WEBSITE. 

HAVERFORD TOWNSHIP 

DELAWARE COUNTY, PENNSYLVANIA 

CONTRACT NO. R-37 

GRANGE ESTATE NECESSARY ROOF REPLACEMENT  

ITEM 

NO.  QUANTITY DESCRIPTION 

UNIT 

PRICE     TOTAL 

37-1  1 LS Demolition and Replacement of Existing Roof.   

Price Complete, in place for the Lump Sum: 

  

  DOLLARS  $  

37-2   45 SF Reconstruction of Stone Walls on the South and 

West Sides.  Price Complete, in place per Square 

Foot: 

  

  DOLLARS $  $  

37-3   1 LS Furnishing/Installation of New Cupola.  Price 

Complete, in place for the Lump Sum: 

  

                                           DOLLARS  $  

37-4   1 LS Repair/Installation of Shutters on Window 

Openings. Price Complete, in place for the Lump 

Sum: 

  

  DOLLARS  $  

  TOTAL BID FOR CONTRACT R-37 

(Items 37-1 thru 37-4 Based on Estimated 

Quantities)  

 

$___________ 
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CERTIFICATION OF SUSPENSION, DEBARMENT OR PRECLUSION 

 

(TO BE UPLOADED WITH BID) 

 

 

 

 

   

 Date 

 

 

 

On behalf of  , I certify that 

 Name of Bidder 

 

  And all of its principal officers, 

 Name of Bidder 

 

 

Shareholders, partners, directors or other persons having a direct financial interest in the proposed contract 

to result from this bid (if successful), have not been and are presently not suspended, debarred or otherwise 

precluded by any Federal or State entity from the benefits which may result from obtaining this contract. 

 

 

 

   

 Signature of Individual Certifying 

 

 

SEAL    

   

 Printed Name of Individual Certifying 
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(TO BE UPLOADED WITH BID) 

 

CONTRACTOR'S 

 

CERTIFICATION OF NONSEGREGATED FACILITIES 

 

 

The Bidder certifies that he/she does not maintain or provide for his employees any segregated facilities 

at any of his establishments and that he/she does not permit his employees to perform their services at 

any location under his control where segregated facilities are maintained.  The Bidder certifies further 

that he/she will not maintain or provide for his employees any segregated facilities at any of his 

establishments, and that he/she will not permit his employees to perform their services at any location 

under his control where segregated facilities are maintained.  The Bidder agrees that a breach of this 

certification will be a violation of the Equal Opportunity Clause in any contract resulting from 

acceptance of this Bid.  As used in this certification, the term "segregated facilities" means any waiting 

rooms, work areas, rest rooms and washrooms, restaurants and other eating areas, time clocks, locker 

rooms and other storage areas, transportation and facilities provided for employees which are segregated 

by explicit directive or are in fact segregated on the basis of race, color, religion or national origin, 

because of habit, local custom or otherwise.  The Bidder further agrees that (except where he/she has 

obtained for specific time periods) identical certification from proposed subcontractors he/she will 

obtain identical certification from proposed subcontractor prior to the award of subcontracts exceeding 

$10,000.00 which are not exempt from the provisions of the Equal Opportunity Clause, and that he/she 

will retain such certifications in his files. 

 

NOTE:  The penalty for making false statements in offers 1s prescribed m 18 U.S.C. 

Paragraph 1001. 

 

 

DATE: _______________________, 20_____. 

 

NAME OF BIDDER:         

 

BY:           

 

TITLE:          

 

OFFICIAL ADDRESS (INCLUDING ZIP CODE) 

 

           

 

           

 

           

 

PHONE NO.:        
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(TO BE UPLOADED WITH BID) 

 

NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

State of       ) 

       ) ss 

County of      ) 

 

 

       , being first duly sworn, deposes and says that: 

(Name of Bidder's Representative) 

 

(1) He is              

(Capacity of Bidder's Representative - i.e.: owner, partner, officer, agent, etc.) 

 

of              ; 

 (Name of Bidder) 

 

(2) He is fully informed respecting the preparation and contents of the attached Bid and of all pertinent 

circumstances respecting such Bid; 

 

(3) Such Bid is genuine and is not a collusive or sham bid; 

 

(4) Neither the said Bidder nor any of its officers, partners, owners, agents, representatives, employees 

or parties in interest, including this affiant, has in any way colluded, conspired, connived or agreed, 

directly or indirectly, with any other Bidder, firm or person to submit a collusive or sham Bid in 

connection with the Contract for which the attached Bid has been submitted to refrain from bidding in 

connection with such Contract, or has in any manner, directly or indirectly, sought by agreement or 

collusion or communication or conference with any other Bidder, firm or person to fix the price or prices 

in the attached Bid or of any other Bidder, or, to fix any overhead, profit or cost element of the bid price 

or the bid price of any other Bidder, or to secure through any collusion, conspiracy, connivance or 

unlawful agreement any advantage against the TOWNSHIP/BOROUGH to which the attached Bid is 

being submitted or any person interested in the proposed Contract; 'and 

 

(5) The price or prices quoted in the attached Bid are fair and proper and are not tainted by any 

·collusion, conspiracy, connivance or unlawful agreement on the part of the Bidder or any of its agents, 

representatives, owners, employees, ·or parties in interest, including this affiant. 

 

 

 

    

 (Name of Bidder) 

 

   

 (Signature of Bidder's Representative) 

(Continued on next page) 
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 (Title of Bidder's Representative) 

 

 

 

 

 

 

 

Subscribed and sworn to before me 

 

 

this _____day of                                            20___ 

 

 

  

(Signature of Notary) 

 

 

        

(Title) 

 

 

 

My commission expires      

 

 

 

 



 C-8  
U:\Accounts\HAVTT\HAVTT21842 - Grange Estate Necessary Roof\PROJ RESOURCES\DRAFT SPECS\Specs for Contract\Contract General Conditions.doc 

 

(TO BE UPLOADED WITH BID) 

 

NON-COLLUSION AFFIDAVIT OF SUBCONTRACTOR 

 

 

 

State of       ) 

       ) ss 

County of      ) 

 

 

       , being first duly sworn, deposes and says that: 

(Name of Subcontractor's Representative) 

 

 

(1) He is              

(Capacity of Subcontractor's Representative - i.e.: owner, partner, officer, agent, etc.) 

 

of               

(Name of Subcontractor) 

 

(2)· He is fully informed respecting the preparation and contents of the Subcontractor's Proposal 

submitted by the Subcontractor to the Contractor (the Prime Bidder) for certain work in connection with 

the Contract of the Prime Bidder to which this affidavit pertains; 

 

(3) Such Subcontractor's Proposal is genuine and is not a collusive or sham proposal; 

 

(4) Neither the said Subcontractor nor any of its officers, partners, owners , agents, representatives, 

employees or parties in interest, including this affiant, has in any way colluded, conspired, connived or 

agreed, directly or indirectly, with any other Bidder, firm or person to submit a collusive or sham· 

Proposal in connection with the Contract or to refrain from submitting a Proposal in connection with 

such Contract, or has in any manner, directly or indirectly, sought by unlawful agreement or connivance 

with any other Bidder, firm or person to fix the price or prices in said Subcontractor's Proposal or to fix 

any overhead, profit or cost element of the said Subcontractor's Proposal, or to secure through any 

collusion, conspiracy, connivance or unlawful agreement any advantage against the TOWNSHIP/ 

BOROUGH to which the attached Bid is being submitted or any person interested in the proposed 

Contract; and 

 

(5) The price or prices quoted in the Subcontractor's Proposal are fair and proper and are not tainted by 

any collusion, conspiracy, connivance or unlawful agreement on the part of the Subcontractor or any of 

its agents, representatives, owners, employees, or parties in interest, including this affiant. 

 

 

   

 (Name of Subcontractor) 

(Continued on next page) 
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 (Signature of Subcontractor's Representative) 

 

 

   

 (Title of Subcontractor's Representative) 

 

 

 

Subscribed and sworn to before me 

 

this                 day of   20___ 

 

 

  

(Signature of Notary) 

 

 

  

(Title) 

 

 

 

My commission expires   
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(TO BE UPLOADED WITH BID) 

 

STATEMENT OF INFORMATION REQUIRED BY H.U.D. FORM NO. 674 

 

 

1. FIRM NAME, ADDRESS AND TREASURY NUMBER OF BIDDER 

 

    

  (Firm Name of Bidder)   (Treasury Number) 

 

 

               

  (Street and/or P.O.Box)   (City)     (State)   (Zip Code) 

 

 

2. IS BIDDER CORPORATION, PARTNERSHIP OR INDIVIDUAL?         

          (Form of Ownership) 

 

 

3. IF PARTNERSHIP OR INDIVIDUAL DOING BUSINESS UNDER FICTITIOUS NAME, GIVE 

NAME, HOME ADDRESS AND SOCIAL SECURITY NUMBER WITH RESPECT TO EACH 

PRINCIPAL: 

 

           

  (Name)   (City)   (State)   (Zip Code)  (Social Security #) 

 

 

           

  (Name)   (City)   (State)   (Zip Code)  (Social Security #) 

 

 

           

  (Name)   (City)   (State)   (Zip Code)  (Social Security #) 

 

 

           

  (Name)   (City)   (State)   (Zip Code)  (Social Security #) 

 

 

           

  (Name)   (City)   (State)   (Zip Code)  (Social Security #) 

 

 

 

Continue same information on reverse side for any additional principals. 

 



  

 

(TO BE UPLOADED WITH BID) 

D. FORM OF GUARANTY: 

 Accompanying this Bid is a                                                   in the amount of  

 

                                       Dollars   $                                                as bid security. 

 

  

BULLETINS: 

 The bidder acknowledges receipt of the hereinafter enumerated bulletins which have been issued 

during period of bidding and agrees that said bulletins shall become a part of this contract.  The 

bidder shall list below the numbers and issuing dates of the bulletins. 

 

 Bulletin No.  Issuing Date 

 

     

 

     

 

     

 

     

 

The undersigned hereby certifies that this Bid is genuine, and not sham or collusive, or submitted 

in the interest or on behalf of any person, firm or corporation not herein named, and has not, 

induced any other persons to refrain from biddings, and has not in any way sought by collusion 

to secure for himself an advantage over any other bidder. 

 

   FIRM NAME   

 

     

 

   ADDRESS   

 

     

 Official 

 

   

 

   

 

  By    

 

  TITLE   
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(TO BE UPLOADED WITH BID) 

 

BIDDER QUALIFICATION STATEMENT 
 

1. INTRODUCTION 

 

1.1. This document must be included as part of the Bid submission. Failure to submit a fully 

completed and executed Bidder Qualification Statement may be considered justification 

for rejection of the bid. 

 

1.2. This Bidder Qualification Statement is submitted with respect to the following project: 

 

________________________________________________________________________ 

 

2. GENERAL INFORMATION 

 

2.1. Name of Bidder:  ______________________________________________________ 

 

2.2. Address of Bidder: ______________________________________________________ 

 

     ______________________________________________________ 

 

     ______________________________________________________ 

 

2.3. Telephone No.: ______________________________________________________ 

 

3. ORGANIZATIONAL BACKGROUND 

 

3.1. Type of Organization: 

 

□ Corporation   □ Individual 

□ Partnership   □ Joint Venture 

□ Other:  ______________________ 

 

3.2. How long has your organization been in business: 

 

a. As a Contractor:  _______ years 

 

b. As a Contractor engaged in construction work of the type proposed under this 

Contract: ______ years 

 

c. Under your current business name: ______ years 
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3.3. If the bidder is a corporation, complete this section: 

 

a. Date & State of Incorporation: _____________________________ 

 

b. Names & Titles of Officers: 

 

   _____________________________, _____________________________ 

 

   _____________________________, _____________________________ 

 

   _____________________________, _____________________________ 

 

   _____________________________, _____________________________ 

 

   _____________________________, _____________________________ 

 

 

3.4. If the Bidder is other than a corporation, describe the structure of your organization 

including date of initiation as a business and list the principals involved: 

 

_____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

3.5. What portions of the work (i.e. trades work items, etc.) included in the proposed contract 

will be performed by subcontractors? 

 

_____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 
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4. WORK HISTORY 

 

4.1. Attach or list the following information on similar projects which your organization has 

completed in the past five (5) years. Name and type of project, owner, engineer, contract 

amount, date of completion. 

 

_____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

4.2. Attach or list the following information on similar project which your organization now 

has in progress. Name and type of project, owner, engineer, contract amount, scheduled 

date of completion. 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 
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4.3. Has your organization ever defaulted on or otherwise failed to complete any work under 

contract? If so, note the circumstances: 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

4.4. Has any officer, partner or principal of your organization ever been an officer, partner or 

principal of another organization which defaulted on or otherwise failed to complete any 

work under contract? If so, note the circumstances: 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

4.5. Provide the construction experience (length, type) of the principal individuals of your 

organization which would be assigned to perform the proposed work under this Contract: 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

  

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 
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5. RESPONSIBLE CONTRACTOR CERTIFICATION - RESPONSES IN THIS SECTION 

REQUIRED WHEN BID AMOUNT IS $250,000 OR MORE. 

 

5.1. Does your firm have all valid, effective licenses, registrations or certificates required by 

federal, state, county or local law, including by not limited to, licenses, registrations or 

certificates required to (a) do business in the designated local; and (b) perform the 

contract work it seeks to perform. These shall include, but not limited to, licenses, 

registrations or certificates for any type of trade work or specialty work which the firm 

proposes to self-perform? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

5.2. Does your firm meet the bonding requirements for the contract, as required by applicable 

law or contract specifications and any insurance requirements, as required by applicable 

law or contract specifications, including general liability insurance, workers 

compensation insurance and unemployment insurance requirements? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

5.3. Has your firm been debarred by any federal, state or local government agency or 

authority in the past three (3) years? 

 

_____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

5.4. Has your firm defaulted on any project in the past three (3) years? 

 

_____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

5.5. Has your firm had any type of business, contracting or trade license, registration, or other 

certification suspended or revoked in the past three (3) years? 

 

_____________________________________________________________________ 

 

  _____________________________________________________________________ 
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5.6. Has your firm been cited for a willful violation of federal or state safety laws in the past 

three (3) years? 

 

_____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

5.7. Has the firm or owners been convicted of any crime relating to the contracting business 

by a final decision of a court or government agency in the past ten years? 

 

_____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

5.8. Has the firm, within the past three years, been found in violation of any law applicable to 

its contracting business, including but not limited to, licensing laws, tax laws, prompt 

payment laws, wage and hour laws, prevailing wage laws, environmental laws or others, 

where the result of such violation was the payment of a fine, back pay damages or any 

other type of penalty in the amount of $1,000 or more? 

 

_____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.9. Will your firm pay all craft employees that it employs on the project the current wage 

rates and benefits as required under applicable federal, state, or local wage laws? 

 

_____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

5.10. Does your firm participate in a Class A Apprenticeship Program for each separate trade 

or classification in which it employs craft employees and will continue to participate in 

such program or programs for the duration of the project? 

 

For purposes of this section a Class A Apprenticeship Program is an apprenticeship 

program that Is currently registered with and approved by the U.S. Department of Labor 

or a state apprenticeship agency and has graduated apprentices to journeyperson status for 

a least three (3) of the past five (5) years. 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 
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5.11. If your firm is identified as the lowest responsible bidder or otherwise selected as the 

prospective awardee or as a subcontractor of an awardee, will you provide the appropriate 

documentation, as determined by Haverford Township, to verify it meets the 

requirements of the Responsible Contractor Ordinance for each trade or classification of 

craft workers it will employee on the project? This verification shall be provided prior to 

performance of work by the firm. 

 

_____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

5.12. Does your firm have all other technical qualifications and resources, including 

equipment, personnel and financial resources, to perform the referenced contract, or will 

obtain same through the use of qualified, responsible subcontractors? 

 

_____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

5.13. Will your firm will maintain all qualifications, resources and capabilities referenced in 

this certification throughout the duration of the project? 

 

_____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

5.14. Will your firm notify Haverford Township within seven (7) days of any material changes 

to all matters attest to in this certification? 

 

_____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

5.15. Does your firm understand that the Contractor Responsibility Certification required by 

this section shall be executed by a person who has sufficient knowledge to address all 

matters in the certification and shall include an attestation stating, under the penalty of 

perjury, that the information submitted is true, complete and accurate? 

 

  _____________________________________________________________________ 

 

  _____________________________________________________________________ 

 

 

If a firm or a firm's subcontractor(s) fails to provide responses as required by this section, 

it shall be disqualified from bidding. No action of any nature shall lie against Haverford 

Township because of its refusal to accept a bid for failing to provide information required 

by this section. 
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As part of the review process of at least 30 days, Haverford Township shall ensure that 

the required Contractor Responsibility Certification, the Subcontractor List, and the 

Subcontractor Responsibility Certifications have been submitted and properly executed. 

This section shall also be used for Subcontractors, when applicable. 

 

A construction manager, general contractor or other lead or prime contractor shall not be 

permitted to use a subcontractor on any work for Haverford Township unless it has 

identified the subcontractor on its Subcontractor List and provided a Subcontractor 

Responsibility Certification. 

 

6. REFERENCES 

 

6.1. Bonding Company ________________________________________ 

  And Agent   

________________________________________ 

 

6.2. Bank   ________________________________________ 

 

________________________________________ 

  

6.3. Trade   ________________________________________ 

 

     ________________________________________ 

 

7. FINANCIAL STATEMENT 

 

7.1. Attach a copy of a recent financial statement as prepared by your auditor. 

 

8. CERTIFICATION 

 

8.1. This Bidder Qualification Statement has been prepared on behalf of the following 

organization: 

 

Name of Organization: ________________________________________ 

 

Name of Preparer:   ________________________________________ 

 

Title of Preparer:   ________________________________________ 

 

Date:     ________________________________________ 
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8.2. AFFIDAVIT 

 

State of _____________________________, County of __________________________ 

 

I, __________________________________, being duly sworn, according to law, depose  
         Name of Official 
 

and say that I am the _____________________________ of the above organization, and 
   Position 
 

that the responses provided in the Bidder Qualification Statement, including any  

 

attachments thereto are true and correct to the best of my knowledge and belief. 

 

 

Sworn and Subscribed________________________________________ 
   Signature of Official 
 

To before me  

 

This _________ day of ________, 20_____ 

 

____________________________________ 
Notary Public 
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(TO BE UPLOADED WITH BID) 

BIDDER VERIFICATION OF COMPLIANCE WITH 

 

RESPONSIBLE CONTRACTOR ORDINANCE REQUIREMENTS 

 

 

I, __________________________, in my capacity as the _________________________ for the 

company, ______________________________________ (“Bidder”), hereby declare under the penalty 

of perjury, pursuant to 18 Pa.C.S. § 4904, that I have personal knowledge that the Bidder fulfills all of 

the requirements of the “Responsible Contractor Bidding Requirements” as outlined in Chapter 4, Part 

10 Fiscal Affairs, Article XXXI, Procedures, Rules and Regulations, Subsection §4-1008e.(4) 

“Responsible Contractor Bidding Requirements”, of the Township of Haverford Code, including the 

requirement that the Bidder participates in a Class A apprenticeship program for each separate trade or 

classification in which the Bidder employs craft employees and that the Bidder shall continue to 

participate in such program or programs for the duration of the project.  I understand that a Class A 

apprenticeship program is an apprenticeship program that is currently registered with and approved by 

the United States Department of Labor or a state apprenticeship agency and has graduated apprentices to 

journeyperson status for a least three of the past five years. 

 

       

Signature: ________________________________ 

Date: ________________ 
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E. GENERAL CONDITIONS 
 
1. DEFINITIONS: 

 

The OWNER is the party referred to in the Advertisement and whenever the word Owner is used 

herein it shall refer to and designate the party of the first part of the contract contained herein. 

 

The CONTRACTOR is the individual, group, partnership or corporation undertaking to do the work 

herein specified (including his or their heirs, legal representatives, successors or assigns) and is the 

party of second part of the contract contained herein. 

 

The ENGINEER, the person, firm or corporation who is designated by the OWNER on the contract 

contained herein. 

 

The CONTRACT DOCUMENTS consist of the Advertisement, Instructions to Bidders, Form of Bid, 

General and Special Conditions, Construction Specifications, Form of Agreement, Form of Bond, List 

of Contract Drawings, Standard Details and the plans. 

 

A SUB-CONTRACTOR is an individual group, partnership or corporation, having a direct contract 

with the Contractor to furnish a special service, labor or material towards the completion for the 

Contractors contract.  

 

An INSPECTOR is an authorized representative of the Engineers and/or Owner, assigned to inspect the 

work performed and the materials supplied by the Contractor as to compliance with the Contract 

Documents. 

 

The term WORK, used herein, includes all labor and/or materials, equipment and any other facilities 

necessary for the Contractor to complete the contract. 

 

The term APPROVED, used herein, shall be held to mean as approved by the Engineer. 

 

The term SUBSTANTIAL COMPLETION used herein shall be held to mean construction that is 

sufficiently completed in accordance with the Contract Documents and certified by the Engineer of the 

Owner, as modified by change orders agreed to by the parties, so that a project can be used, occupied or 

operated for its intended use. In no event shall a project be certified as substantially complete until at 

least 90% of the work on the project is completed. 

 

NOTICE shall be deemed to have been duly served if written and delivered in person to the individual, 

or to a member of the firm, or to an officer of the corporation for whom it is intended, or if delivered at 

or sent by registered mail to the last business address known to him who gives notice. 

 

2. OTHER CONTRACTS 

 

The Owner may award, or may have awarded other contracts for additional work, and the Contractor 

shall cooperate fully with such other Contractors, by scheduling his own work with that to be 

performed under other contracts as may be directed by the Owner. The Contractor shall not commit or 

permit any act which will interfere with the performance of work by any other Contractor as scheduled. 
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3. SUB-CONTRACTS 

 

No part of the contract shall be sublet without the prior written approval of the Owner and setting 

forth requirements to be met. 

 

4. MUTUAL RESPONSIBILITY OF CONTRACTORS 

 

If, through acts or neglect on the part of the Contractor, any other Contractors, or any 

subcontractor, shall suffer loss or damage on the work, the Contractor shall settle with such other 

Contractor or subcontractor by agreement or arbitration, if such other Contractor or 

subcontractor will so settle.  If such other Contractor, or subcontractor shall assert any claim 

against the Owner on account of any damage alleged to have been so sustained, the Owner will 

notify this Contractor, who shall defend at his own expense any suit based upon such claim and, 

if any judgment or claims against the Owner shall be allowed, the Contractor shall pay or satisfy 

such judgment or claim and pay all costs and expenses in connection therewith. 

 

5. FITTING AND COORDINATION OF WORK 

 

The Contractor shall be responsible for the proper fitting of all work and for the coordination of 

the operations of all trades, subcontractors, or materialmen engaged upon this contract. He shall 

be prepared to guarantee to each of his subcontractors the locations and measurements which 

they may require for the fitting of their work to all surrounding work. 

 

6. SUPERINTENDENCE BY CONTRACTOR 

 

At all times during which work is being performed under or affecting this contract, the 

Contractor shall keep a competent superintendent acceptable to the Engineer constantly on the 

site from the commencement of work under this contract until the completion thereof, who shall 

be constantly in touch with work and in all interlocking contracts affected thereby.  The 

superintendent shall, in the absence of the Contractor, see that the instructions of the Engineer 

are carried out and all directions given such superintendent shall be as binding as if given to the 

Contractor. 

 

7. PERMITS, LICENSES AND TAXES 

 

The Contractor shall give all notice required by and comply with all applicable laws, ordinances, 

and codes of the Local Government, all construction work and/or utility installations shall 

comply with all applicable ordinances, and codes including all written waivers.  Before installing 

any work, the Contractor shall examine the Drawing and Detail Specifications for compliance 

with applicable ordinances and codes and shall immediately report any discrepancy to the 

Owner. Where the requirements of the Drawings and Detail Specifications fail to comply with 

such applicable ordinances or codes, the Owner will adjust the Contract by Change Order to 

conform to such ordinances or codes (unless waivers in writing covering the difference have 

been granted by the governing body or department) and make appropriate adjustment in the 

Contract Price or stipulated unit prices. 
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Should the Contractor fail to observe the foregoing provisions and proceed with the construction 

and/or install any utility varying with any applicable Ordinance or code, including any written 

waivers (not withstanding the fact that such installation is in compliance with the Drawings and 

Detail Specifications) the Contractor shall remove such work without cost to the Owner. 

 

The Contractor shall at his own expense, secure and pay to the appropriate department of the 

Local Government the fees, or charges for all permits required by the local regulatory body or 

any of its agencies. 

 

Permits for the opening and/or occupation of Township or Borough roads shall be obtained by 

the Contractor and State Highway permits shall be obtained by the Owner. However, all 

inspection fees and/or any other charges shall be borne by the Contractor, whether same is billed 

directly to him or to the Owner. Should any such bill be left unpaid by the Contractor, the Owner 

shall be empowered to pay such bills and the cost thereof deducted from any monies due or to 

become due the Contractor. 

 

Whenever the proposed construction requires a sales, consumers use, or other similar tax, the 

contractor shall pay for same. 

 

8. PROVISIONS REQUIRED BY LAW 

 

Each and every provision of law and clause required by law to be inserted in this Contract shall 

be deemed to be inserted herein and the Contract shall be read and enforced as though it were 

included herein; and, if through mistake or otherwise, any such provision is not inserted or is not 

correctly inserted, then upon the application of either party the Contract shall forthwith be 

physically amended to make such insertion. 

 

9. PROTECTION OF WORK AND PROPERTY 

 

The Contractor shall provide adequate protection against injury or loss arising in connection with 

this contract for all his work and the property of the Owner. He shall make good any such 

damage, injury or loss, except such as may be due directly to errors in the drawings or 

specifications or caused by agents or employees of the Owner. He shall adequately protect 

adjacent property as provided by law and the specifications and drawings. He shall provide 

facilities for protection required by public authority or local conditions as passageways, guard 

fences, lights, etc. 

 

The Contractor shall preserve and protect all trees, shrubs and grass on or adjacent to the site 

which do not reasonably interfere with the construction as may be determined by the Engineer 

and the Contractor shall be responsible for all unauthorized cutting or damaging or trees and 

shrubs, including damage due to careless operation of equipment, stockpiling of materials or 

tracking of grass areas by equipment. The Contractor shall remove only those trees designated by 

the Engineer to be removed. 
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10. TEMPORARY PROVISION FOR PUBLIC TRAVEL 

 

The Contractor shall perform his work in such a manner as to interfere as little as possible with 

the use of intersecting roads or adjoining property. No excavation shall be left open or other 

obstruction allowed to remain longer than is absolutely necessary; and the Contractor shall 

provide all safeguards and temporary passageways that may be necessary for the convenience 

and protection of all persons using said property either day or night. 

 

11.  SHOP DRAWINGS 

 

The Contractor shall check and verify all field measurements and shall submit with such 

promptness as to cause no delay in his own work or in that of any other Contractor, three copies, 

checked and approved by him, of all shop or setting drawings and schedules required for the 

work of the various trades. The Engineers shall review, with reasonable promptness, such 

schedules and drawings only for conformance with the design concept of the Project and 

compliance with the information given in the Contract Documents. The Contractor shall make 

any corrections required by the Engineers, file with him two copies and furnish such other copies 

as may be needed. The Engineers' review of such drawings or schedules shall not relieve the 

Contractor from responsibility for deviations from Drawings or Specifications, unless he has in 

writing called the Engineers' attention to such deviations at the time of submission, and secured 

his written approval, nor shall it relieve him from responsibility for errors in shop drawings or 

schedules. 

 

12.  TERMINATION; DELAYS; LIQUIDATED DAMAGES 

 

If the Contractor refuses or fails to prosecute the work with such diligence as will insure its 

completion within the time specified in these Contract Documents, or as modified as provided in 

these Contract Documents, the Owner, by written notice to the Contractor, may terminate the 

Contract and the Contractor's right to proceed with the work.  Upon such termination, the Owner 

may take over the work and prosecute the same to completion by contract or otherwise, and the 

Contractor and his sureties shall be liable to the Owner for additional cost incurred by the 

Owner, as well as liquidated damages for any delay in the completion of the work as provided 

below.  If the Contractor's right to proceed is so terminated, the Owner may take possession of 

and utilize in completing the work any materials, tools, equipment and plant on the site of the 

work as necessary to complete the project. 

 

If the work is not completed within the time stipulated, including any extensions of time for 

excusable delays as herein provided, the Contractor shall pay to the Owner Liquidated Damages 

for each calendar day of delay, as set forth in the Form of Agreement, and the Contractor and his 

sureties shall be liable to the Owner for the amount thereof. 
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The right of the Contractor to proceed shall not be terminated nor shall the Contractor be charged 

with Liquidated Damages for any delays in the completion of the work due: 

 

To any acts of the Government, including controls or restriction upon or requisitioning of 

materials, equipment, tools, or labor by reason or war, national defense, or any other national 

emergency; 

 

To any acts of the Owner; 

 

To causes not reasonably foreseeable by the parties to this contract at the time of the execution of 

the contract which are beyond the control and without the fault of negligence of the Contractor, 

including, but not restricted to, acts of God or of the public enemy, acts of another Contractor in 

the performance of some other contract with the Owner, fires, floods, epidemics, quarantine, 

restrictions, strikes, freight embargoes, and weather of unusual severity such as hurricanes, 

tornadoes, cyclones and other extreme weather conditions; and 

 

To any delay of any subcontractor occasioned by any of the causes specified in sub-paragraphs 

above. 

 

Provided, however, that the contractor promptly notified the Owner within ten (10) days in 

writing of the cause of the delay.  Upon receipt of such notification, the Owner shall ascertain the 

facts and the cause and extent of delay.  If, upon the basis of the facts and the terms of this 

contract, the delay is properly excusable, the Owner shall extend the time of completing the work 

for a period of time commensurate with the period of excusable delay. 

 

Should the completion of the work be delayed beyond the time herein specified for completion 

for any reason other than the act of neglect of the Owner, or an approved extension of time, the 

Contractor shall pay the Owner the actual engineering expenses incurred by the Owner as a 

result of such delay and the Owner may deduct such engineering costs from any payments due or 

to become due the Contractor. 

 

13.  INCONSISTENT SPECIFICATIONS AND DRAWINGS 

 

Anything mentioned in the Detail Specifications and not shown on the Drawings, or shown on 

the Drawings and not mentioned in the Detail Specifications, shall be of like effect as if shown 

on or mentioned in both. In case of difference between Drawings and Detail Specifications, the 

better quality or greater quantity of work or materials and the more stringent requirements shall 

be included in the bid, and unless otherwise ordered in writing, shall be performed or furnished. 
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14.  USE OF PREMISES 

 

The Contractor shall confine his equipment, storage of materials and construction operations to 

the Contract Limits as shown on the Drawings and as prescribed by ordinances or permits, or as 

may be directed by the Owner, and shall not unreasonably encumber the site or public rights of 

way with his materials and construction equipment.  No material of any kind may be stored on 

Borough, Township or State Roads. 

 

The Contractor shall comply with all reasonable instructions of the Owner and the ordinances 

and codes of the Local Government regarding signs, advertising, traffic, fires, explosives, danger 

signals, and barricades. 

 

15.  POSSESSION PRIOR TO COMPLETION 

 

The Owner shall have the right to take possession or use any completed or partially completed 

part of the work, but such possession or use shall not be deemed an acceptance of any work not 

completed in accordance with the Contractor. 

 

16.  CHANGES IN THE WORK 

 

The Owner may make changes in the scope of the work required to be performed by the 

Contractor under the Contract or make additions thereto, or omit work therefrom, without 

invalidating the Contract, and without relieving or releasing the Contractor from any of his 

obligations under the Contract or any guarantee given by him pursuant to the Contract 

provisions, and without affecting the validity of the guaranty bonds, and without relieving or 

releasing the surety or sureties of said bonds. All such work shall be executed under the terms of 

the original Contract unless it is expressly provided otherwise in writing by the Owner. 

 

Except for the purpose of affording protection against endangering life or property, the 

Contractor shall make no changes in the materials used or in the specified manner of 

constructing and/or installing the improvements or supply additional labor, services, or materials 

beyond that actually required for the execution of the Contract, unless in pursuance of a written 

order from the Owner authorizing the Contractor to proceed with the change.  No claim for an 

adjustment of the Contract price will be valid unless so ordered. 

 

Where applicable, when unit prices are contained in the Bid, the Owner may order the Contractor 

to proceed with desired changes in the work. The value of such changes are to be determined by 

the measured quantities involved and the applicable unit prices specified in the Contract. The 

Owner shall, before ordering the Contractor to proceed with desired changes, request an itemized 

bid from him covering the work involved in the change, following which the procedure shall be 

as follows: 
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If the bid is acceptable, the Owner will prepare the change order in accordance therewith for 

acceptance by the Contractor and; 

 

If the bid is not acceptable, and prompt agreement between the two parties cannot be reached, the 

Owner may order the Contractor to proceed with the work on a COST OF WORK basis. 

 

Payment under COST OF WORK will be for the actual and necessary direct cost of the work in 

accordance with the orders of the Engineer, and in addition thereto the percentage of such cost 

hereafter stated. "Actual and necessary direct cost" shall be deemed to include the following: 

 

(1) The actual expenditure for labor for the time actually engaged in the work, including the 

distributed cost of foreman in direct charge of such labor and insurance, taxes and other 

payments applicable to such labor. 

 

(2) The actual expenditure for materials used up or incorporated in the work. 

 

(3) A reasonable hourly, weekly or monthly rental as applicable, as determined by the 

Engineers, for use of motor trucks and special equipment such as power-operated shovels, 

cranes, drills, paving breakers, etc. (but not including small hand tools), at a rate not to exceed 

the current local rate charged for the type of equipment used, for the time that such equipment is 

required on the work for the performance of COST OF WORK EXCLUSIVELY. The rental 

price shall be for the equipment provided on the work and shall include transportation to and 

from the work, fuel, power, lubricants, operating tools, repairs, depreciation, replacements, and 

the sharpening of drills and other tools required to keep them in the best working condition. 

 

To the actual and necessary direct cost of the work done under COST OF WORK as noted 

above, fifteen (15) percent will be added to the expenditure for labor as set forth in 

sub-paragraph (1) above and then (10) percent will be added to the expenditure for materials. No 

additions will be allowed to the rental of trucks, and special equipment. These percentages, and 

the rental price for equipment furnished, shall be deemed to cover the cost of heat, light, use and 

upkeep of small hand tools, administration, engineering, superintendence, all loss, damage, risk, 

and expenses incidental to the work and profit. The Contractor shall have no claim in excess of 

the above, such payments being in full compensation for the performance of such work and the 

furnishing of such materials and for all expense in connection therewith and incidental thereto. 

 

Should the Contractor sublet any portion of the work to be executed under COST OF WORK 

payment for that portion will be computed as the actual and necessary direct cost as defined 

above, exclusive of any profit to the subcontractor, plus the percentages allowed, plus five (5) 

percent of the total paid to the sub-contractor. 
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The Contractor shall submit daily a statement in duplicate of work done on a COST OF WORK 

basis within twenty-four hours of the time the work is done, and representatives of the Engineer 

and the Contractor shall make daily comparison of the time and rates of labor, material used, etc., 

as given therein. After correction, if necessary, this comparison shall be signed by each and filed 

with the Engineer and the Contractor. The Contractor shall submit to the Engineer monthly, prior 

to each current estimate, four copies of an itemized statement of the amount and value of labor 

and materials furnished, accompanied by the original receipted bills for commodities purchased 

or for work performed under a subcontract, and by an affidavit certifying the correctness of the 

said statement. The Engineer shall have access to any books, vouchers, records, and memoranda 

showing the labor employed and the materials actually used on the specific operation and the 

actual net cost thereof. 

 

17.  CLAIMS FOR EXTRA COST 

 

If the Contractor claims that any instructions by Drawing or otherwise involve extra cost or 

extension of time, he shall, within ten (10) days after the receipt of such instructions, and in any 

event before proceeding to execute the work, submit his protest thereto in writing to the Owner, 

stating clearly and in detail the basis of his objections. No such claim will be considered unless 

so made. 

 

Any discrepancies which may be discovered between actual conditions and those represented by 

the Drawings and maps shall at once be reported to the Owner and work shall not proceed except 

at the Contractor's risk, until written instructions have been received by him from the Owner. 

 

If, on the basis of the available evidence, the Owner determines that an adjustment of the 

Contract Price and/or Time is justifiable, the procedure shall then be as provided herein. 

 

18.  DISPUTES 

 

All disputes arising under this Contract or its interpretation, whether involving law or fact or 

both, or extra work and all claims for alleged breach of contract within (10) days of 

commencement of the dispute be presented by the Contractor to the Owner for decision. All 

papers pertaining to claims shall be filed in quadruplicate. Such notice need not detail the amount 

of the claim but shall state the facts surrounding the claims in sufficient detail to identify the 

claim, together with its character and scope. In the meantime, the Contractor shall proceed with 

the work as directed. Any claim not presented within the time limit specified within this 

paragraph shall be deemed to have been waived, except that if the claim is of a continuing 

character and notice of the claim is not given within ten (10) days of its commencement, the 

claim will be considered only for a period commencing ten (10) days prior to the receipt by the 

Owner of notice thereof. 
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The Contractor shall submit in detail his claim and his proof thereof. Each decision by the 
governing body of the Owner will be in writing and will be mailed to the Contractor by 
registered mail, return receipt requested. 
 
If the Contractor does not agree with any decision of the Owner, he shall in no case allow the 
dispute to delay the work but shall notify the Owner promptly that he is proceeding with the 
work under protest and he may then except the matter in question from the final release. 
 

19.  MATERIALS AND WORKMANSHIP 
 
Unless otherwise specifically provided for in the Detail Specifications, all workmanship, 
equipment, materials and articles incorporated in the work shall be new and the best grade of the 
respective kinds for their purpose. Where equipment, materials, articles or workmanship are 
referred to in the Detail Specifications as "Equal To" any particular standard, the Engineer shall 
decide the question of equality. 
 
The Contractor shall furnish to the ENGINEERS for review the manufacturer's detailed 
specifications for all machinery, mechanical and other special equipment, which he contemplates 
installing together with full information as to type, performance characteristics, and all other 
pertinent information as required, and shall likewise submit for review as required full 
information concerning proposes all other materials or articles which he proposes to incorporate 
in the work. 
 
Machinery, mechanical and other equipment, materials or articles installed or used without such 
prior approval shall be at the risk of subsequent rejections. 
 
Materials specified by reference to the number or symbol of a specific standard, such as an 
A.S.T.M. Specification, a Federal Specification or other similar standard, shall comply with 
requirements in the latest revision thereof and any amendment or supplement thereto in effect on 
the date of the Invitation for Bids, except as limited to type, class or grade, or modified in such 
reference. The standards referred to, except as modified in the Detail Specifications, shall have 
full force and effect as though printed therein. 
 
The Owner may require the Contractor to dismiss from the work such employee or employees as 
the Owner or the Engineer may deem incompetent or careless or insubordinate. 
 

20.  SAMPLES, CERTIFICATES AND TESTS 
 
The Contractor shall submit all material or equipment samples, certificates, affidavits, etc., as 
called for in the Contract Documents or required by the Engineer; promptly after award of the 
Contract and acceptance of the Contractor's bond. No such material or equipment shall be 
manufactured or delivered to the site, except at the Contractor's own risk, until the required 
samples or certificates have been reviewed by the Engineer. Any delay in the work caused by 
late or improper submission of samples or certificates for review shall not be considered just 
cause for an extension of the contract time. 
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Each sample submitted by the Contractor shall carry a label giving the name of the Contractor, 
the project for which it is intended, and the name of the producer. The accompanying certificates 
or letter from the Contractor shall state that the sample complies with contract requirements, 
shall give the name and brand of the product, its place of origin, the name and address of the 
producer and all specifications or other detailed information which will assist the Engineer in 
passing upon the acceptability of the sample promptly. It shall also include the statement that all 
materials or equipment furnished for use in the project will comply with the samples and/or 
certified statements. 
 
Review of any materials shall be general only and shall not constitute a waiver of the Owner's 
right to demand full compliance with Contract requirements. After actual deliveries, the Engineer 
will have such tests made as he deems necessary in each instance and may reject materials and 
equipment and accessories for cause, even though such materials and articles have been given 
general approval. If materials, equipment or accessories which fail to meet check tests have been 
incorporated in the work, the Engineer will have the right to cause their removal and replacement 
by proper materials or to demand and secure such reparation by the Contractor as is equitable.  If 
materials, equipment or accessories are rejected, the Contractor shall reimburse the Owner for 
Engineering costs incurred as a result of the rejected materials, equipment, or accessories. 
 

21. CHANGES IN EQUIPMENT AND/OR MATERIALS 
 
In these specifications and on accompanying drawings, there are specified and shown certain 
pieces of equipment and/or materials which are deemed most suitable for service anticipated. 
This is not done to eliminate other equipment and material equally as good and efficient. 
Contractor shall prepare his bid on particular material and equipment specified. Following award 
of contract, should Contractor desire to use some other make of machinery, equipment or 
material, he shall submit to Engineers a written request for such change and in same shall state 
advantage to Owner and saving or additional cost involved by substitution. Determination as to 
whether or not such change will be permitted rests solely with the Engineer. 
 
If the requested change resulted in added engineering costs, the Contractor and Owner will be 
notified of the magnitude of same, by the Engineer, and the change will only be processed upon 
agreement by the Contractor to pay for the added engineering costs. If the Contractor refuses to 
pay said added costs, he must supply the equipment and/or materials specified. 
 

22. PATENTS 
 
The Contractor shall hold and save the Owner, its officers, and employees, harmless from 
liability of any nature or kind including costs and expenses, for, or on account of, any patented or 
unpatented invention, process, article, or appliance manufactured or used in the performance of 
the Contract including its use by the Owner unless otherwise specifically stipulated in the Detail 
Specifications. 
 

23. WARRANTY OF TITLE 
 
No material, supplies, or equipment for the work shall be purchased subject to any chattel 
mortgage or under a conditional sale or other agreement by which an interest therein or in 
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any part thereof is retained by the seller or supplier. The Contractor shall warrant good title to all 
materials, supplies, and equipment installed or incorporated in the work and upon completion of 
all work, shall deliver the same together with all improvements and appurtenances, constructed 
or places thereon by him to the Owner free from any claim, liens, or charges. Neither the 
Contractor nor any person, firm or corporation furnishing any material or labor for any work 
covered by this contract shall have any right to a lien upon any improvement or appurtenance 
thereon. Nothing contained in this paragraph, however, shall defeat or impair the right of persons 
furnishing materials or labor to recover under any bond given by the Contractor for their 
protection or any rights under any law permitting such persons to look to funds due the 
contractor in the hands of the Owner. The provisions of this paragraph shall be inserted in all 
sub-contracts and material contracts and notice of its provisions shall be given to all persons 
furnishing materials for the work when no formal contract is entered into for such material. 

 
24. THE OWNER'S RIGHT TO DO WORK 
 

If the Contractor should neglect to prosecute the work properly or fail to perform any provision 
of the Contract, the Owner, after three days' written notice to the Contractor may, without 
prejudice to any other remedy he may have, make good such deficiencies and may deduct the 
cost thereof from the payment then or thereafter due the Contractor, provided, however, that the 
Engineers shall approve both such action and the amount charged to the Contractor. 

 
25. THE OWNER'S RIGHT TO TERMINATE CONTRACT 
 

If the Contractor should be adjudged bankrupt, or if he should make a general assignment for the 
benefit of his creditors, or if a receiver should be appointed on account of his insolvency, or if he 
should persistently or repeatedly refuse or should fail, except in cases for which extension of 
time is provided, to supply enough properly skilled workmen or proper materials, or if he should 
fail to make prompt payment to subcontractors or for material or labor, or persistently disregard 
laws, ordinances or the instructions of the Engineers, or otherwise be guilty of a substantial 
violation of any provision of the Contract, then the Owner, upon the certification of the 
Engineers that sufficient cause exists to justify such action, may, without prejudice to any other 
right or remedy and after giving the Contractor, and his surety if any, seven (7) days' written 
notice, terminate the employment of the Contractor and take possession of the premises and of 
all materials, tools and appliances thereon and finish the work by whatever method he may deem 
expedient.  In such case the Contractor shall not be entitled to receive any further payment until 
the work is finished. If the unpaid balance of the Contract Sum shall exceed the expense of 
finishing the work including compensation for additional managerial and administrative services, 
such excess shall be paid to the Contractor. If such expense shall exceed such unpaid balance, the 
Contractor shall pay the difference to the Owner. The expense incurred by the Owner as herein 
provided, and the damage incurred through the Contractor's default, shall be certified by the 
Engineers. 

 
26. DAMAGES 
 

Should either party to the Contract suffer damages because of any wrongful act or neglect of the 
other party or of anyone employed by him, claim shall made in writing to the party liable  
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within a reasonable time of the first observance of such damage and not later than the final 
payment, except as expressly stipulated otherwise in the Contract Documents, and shall be 
adjusted by agreement or arbitration. 
 

27. ENGINEER’S STATUS 
 
The Engineer shall be the Owner's representatives during the construction period. The Engineer 
will make periodic visits to the site to familiarize themselves generally with the progress and 
quality of the work and to determine in general if the work is proceeding in accordance with the 
Contract Documents.  They will not make exhaustive or continuous on-site inspections to check 
the quality or quantity of the work and they will not be responsible for the Contractor's failure to 
carry out the construction work in accordance with the Contract Documents. During such visits 
and on the basis of their observations while at the site, they will keep the Owner informed of the 
progress of the work, will endeavor to guard the Owner against defects and deficiencies in the 
work of Contractor, and they may condemn work as failing to conform to the Contract 
Documents. They shall have authority to act on behalf of the Owner only to the extent expressly 
provided in the Contract Documents or otherwise in writing, which shall be shown to the 
Contractor. They shall have authority to reject the work whenever such rejection may be 
necessary in their reasonable opinion to insure the proper execution of the Contract. 
 
The Engineer shall be, in the first instance, the interpreter of the conditions of the Contract and 
the judge of its performance. They shall side neither with the Owner nor with the Contractor, but 
shall use their powers under the Contract to enforce its faithful performance by both. 
 
In case of termination of the employment of the Engineer, the Owner shall appoint a capable and 
reputable Engineer against whom the Contractor makes no reasonable objection, whose status 
under the Contract shall be that of the former Engineer; any dispute in connection with such 
appointment shall be subject to arbitration. 
 

28. NO ESTOPPEL OR WAIVER OF LEGAL RIGHTS 
 
The Owner or the Engineer shall not be precluded or estoppel by any measurement, estimate or 
certificate, made or given by either of them or by any agent or employee of the Owner under any 
provision or revisions of the contract at any time, either before or after the completion and 
acceptance of the work and payment thereof pursuant to any measurements, estimate or 
certificate is untrue or incorrectly made in any particular or that the work or materials or any part 
thereof, do not conform in fact to the contract. The Owner shall have the right to reject the whole 
or any part of the aforesaid work or materials should that said measurements, estimate, certificate 
or payment be found or be known to be inconsistent with the terms of the contract or otherwise 
improperly given. The Owner shall not be precluded or estopped not withstanding any such 
measurement, estimate, certificate and payment in accordance therewith, from demanding and 
recovering from the Contractor and his surety such damages as he may sustain by reason of his 
failure to comply with the terms of the Contract. Neither the acceptance by the Engineer, or any 
agent or employee of the Owner nor any certificate by the Engineer for payment of money, nor 
any payment for, nor acceptance of the whole or any part of the work by the Owner or the 
Engineer nor any extension of time, nor any possession taken by the Owner or his employees, 
shall operate as a waiver of any portion  
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of the contract or of any power herein reserved by the Owner, or any right to damages herein 
provided, nor shall any waiver of any breach of contract be held to be a waiver of any other or 
subsequent breach. 

 
29. SAFETY AND HEALTH REGULATIONS (OSHA) 

 
The Contractor shall comply with the Department of Labor Safety and Health Regulations for 
construction promulgated under the Occupational Safety and Health Act of 1970 (PL-91-596) 
and under Section 107 of the Contract Work Hours and Safety Standards Act (PL-91-54). All 
work must be in compliance with State and Federal Occupational Health and Safety Regulations. 
 

30. REMEDIES 
 

The Owner and Contractor agree that all claims, disputes and other matters in question between 
the OWNER and the Contractor arising out of or relating to this Agreement or the breach thereof 
that cannot be resolved through direct negotiation, shall be submitted for formal Nonbinding 
Mediation unless the parties mutually agree otherwise. 

 
If the claims, disputes and other matters remain unresolved after mediation, the matter shall go to 
a court of competent jurisdiction and venue within the State and County in which the OWNER is 
located. 

 
31.  INDEMNIFICATION 
 

The Contractor will indemnify and hold harmless the Owner and the Engineer and their agents 
and employees from and against all claims, damages, losses and expenses including attorney's 
fees arising out of or resulting from the performance of the Work, provided that any such claim, 
damage, loss or expense (a) is attributed to bodily injury, sickness, disease or death, or to injury 
to or destruction of tangible property (other than the work itself) including the loss of use 
resulting therefrom and (b) is caused in whole or in part by any act or omission of the Contractor, 
any Subcontractor, anyone directly or indirectly employed by any of them or anyone for whose 
acts any of them may be liable, regardless of whether or not it is caused in part by a party 
indemnified hereunder. 
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F. SPECIAL CONDITIONS 
 
1. CONTRACT SECURITY 

 
Each Contractor shall furnish a surety bond in an amount to 100 percent of the contract for 
faithful PERFORMANCE; a separate surety bond in an amount equal to 100 percent of the 
contract for the payment of LABOR and MATERIALS; and a separate MAINTENANCE bond 
in an amount equal to 25% of the total contract price up to $200,000; plus 10% above $200,000. 
The PERFORMANCE AND LABOR AND MATERIALS bonds are to continue in effect for a 
period of one (1) year after final payment. The MAINTENANCE bond is to continue in effect 
for a period of two (2) years after the date of completion, approval and acceptance of the entire 
work. Work shall not commence under this contract until each of the above bonds have been 
obtained. 
 
All Bonds must be executed by a corporate surety satisfactory to the Owner, and each set of 
bonds executed must include a Power of Attorney and the latest statement of assets and liabilities 
with an authorized signature from that company. Should any surety upon such bonds become 
unsatisfactory to the Owner, the Contractor must promptly furnish such additional security as 
may be required from time to time to protect the interests of the Owner. 
 
Only bonds from companies licensed to do business in the State where the Owner is located will 
be accepted and the bond shall so state same. 
 

2. CONTRACTOR'S INSURANCE 
 
The Contractor shall not commence work under this contract until he has obtained all insurance 
required under this paragraph and such insurance has been approved by the Owner, nor shall the 
Contractor allow any subcontractor to commence work on his subcontract until all similar 
insurance required of the subcontractor has been so obtained and approved. 
 
The Contractor shall either:  require each subcontractor to procure and maintain during the life of 
his sub-contract, insurance of the type and in the same amounts as specified; or insure the 
activities of his subcontractors in his own policy. 
 
A 30 Day Notice of Cancellation must be provided to the Owner. 

 
Five (5) original copies of all Certificates must be provided. 

 
Umbrella Policies shall spell out the primary coverage to which the excess coverage will apply. 

 
Only certificates of insurance from companies licensed to do business in the state where the 
Owner is located will be approved. 

 
The Financial Rating of all Insurance Companies must meet the minimum A.M. Best Ratings 
below; 

 
A.M. Best Rating:  A- (Excellent) or Higher 
A.M. Best Financial Size Category:  Class VII or Higher 

 
Any contractor/supplier/sub-contractor shall procure and maintain during the life of this contract 
all forms of insurance, hereinafter noted, as being required. 
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Contract/supplier/sub-contractor must advise the Owner, immediately, of any cancellation of 
insurance, regardless of the circumstances of the cancellation.  The contractor/supplier/sub-
contractor is advised that the insurance company and/or any insurance agent and/or any 
insurance broker are under no duty or obligation to inform the Owner of any cancellation of 
insurance; thus, it is the contractor’s/supplier’s/sub-contractor’s duty to advise of any 
cancellation. 

 
Failure to provide the owner with notice of cancellation will void the contract. 

 
All contractors/suppliers are required to procure and maintain the following insurance coverages. 

 
(a) Workers’ Compensation Insurance and Employers Liability 

 
The contractor/supplier must maintain during the life of the contract Workers’ Compensation 
insurance for his employees.  Coverage must be in accordance with statutory requirements, 
including Employers Liability at minimum limits of $500,000 Bodily Injury each employee, 
$500,000 Bodily Injury each accident, and $500,000 Disease each Employee. 

 
(b) Commercial General Liability 

 
The contractor/supplier/subcontractor must maintain during the life of this contract Commercial 
General Liability insurance to protect him, his subcontractors and the Owner for injury or 
damage caused directly or indirectly by him or his employees for the following items: 

 

  Contractor/Supplier              Bodily injury ea. occurrence  $1,000,000 

  Subcontractor's Coverage        Bodily injury ea. occurrence    $1,000,000 

  Products/Completed Operations  Property damage ea. 

    Broad Contractual                 occurrence              $1,000,000 

 

  Personal and Advertising Injury Each occurrence       $1,000,000 

  General Aggregate                   Each occurrence                  $2,000,000 

  Underground Explosion Coverage                             (See Para. 3) 

 

Such insurance shall include Independent Contractors; Explosion, Collapse, and Underground 

Hazards; and Blanket Contractual Liability.  The commercial general liability insurance shall 

include completed operation insurance.  Contractor shall maintain such completed operations 

insurance for two (2) years after final payment and furnish Owner with evidence of continuation 

at final payment. 
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(c) Automobile Liability and Physical Damage 
 

The contractor/supplier/subcontractor must maintain during the life of this contract Liability 
Insurance for all vehicles operating on Owners property at the following limits: 

 

  Owned, hired, and non-owned Each person                     $  500,000 

                                     Each occurrence         $1,000,000 

 

  Combined Single Limit, Bodily Injury 

    and Property Damage           Each occurrence                  $1,000,000 
 

(d) Umbrella Liability Insurance at a minimum limit of $1,000,000 on a following form 
basis, excess of the General Liability, Automobile Liability and Employers Liability coverages. 

 

3. SPECIAL COVERAGE TERMS 

 

(a) All Contractors employing mechanical digging devices or requiring blasting must procure 

and maintain underground and/or blasting liability insurance for the period of time work is in 

progress. Limits shall be the same as required under Public Liability and Property Damage 

herein before specified. 

 

(b) Owner Protective Coverages 

 

All policies other than Workers’ Compensation shall name Owner and Engineer, and their 

officers, agents, and employees as additional insureds on a primary and noncontributory basis, 

including for completed operations.  All policies shall provide a waiver of subrogation in favor 

of the additional insured parties. 

 

Contractor shall provide an insurance certificate evidencing the required coverages, with copies 

of the Additional Insured endorsement(s), Waiver of Subrogation, and Notice of Cancellation (if 

applicable) endorsements attached. 

 

(c) Fire Insurance (DELETED) 

 

 (d) Railroad Insurance (DELETED) 

 

 (e) Contractors Pollution Liability Insurance (DELETED) 
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4. PROGRESS SCHEDULE 

 

The Contractor shall submit for approval immediately after execution of the Agreement, a 

carefully prepared Progress Schedule, showing the proposed dates of starting and completing 

each of the various sections of the work, the anticipated monthly payments to become due the 

Contractor, and the accumulated percent of progress each month. 

 

5. LOCATION OF UTILITIES 

 

Since it is the desire of the Owner to disturb the area of construction only during the contract 

period and because all of the necessary equipment and materials are more readily available to the 

Contractor during the construction, these specifications provide that all utilities be located by the 

Contractor during construction. 

 

The Contractor will be held responsible for locating, in advance of the structures to be built 

under this contract, all underground structures, such as water and gas mains; water and gas 

services; storm sewers and telephone and electric conduits, etc., which may be encountered 

during the constructing operation. He shall either dig test holes to determine the position of the 

underground structures, or he shall arrange with the Owners of such underground structures to 

assign a representative to make the locations. The Contractor shall pay the cost of digging test 

holes and likewise he shall pay the cost of the services of the representative of the Owners of 

such utilities for locating the said utilities; and the cost of determining the locations shall be 

included in the Contractor's unit or lump sum prices bid. The locations of utility service lines as 

shown on the plans is for the guidance of the Contractor and, since the information is as 

furnished by the respective utilities, the Engineer is not responsible for the accuracy of the 

information in this respect. The Contractor shall not be entitled to any claim for damage or extra 

compensation because of any delay caused by his failure to arrange for the location of utilities in 

advance of his work. 

 

6. INSPECTION OF WORK 

 

The Owner and/or Engineers may appoint such persons as they deem necessary to inspect, at any 

time, materials and equipment furnished and work done, under this contract. The Engineer shall 

be notified of the time and place of all work performed in sufficient time to allow arrangements 

for the assignment of inspectors. Neither the inspection or surveillance of the work, nor the 

presence or absence of an inspector shall relieve the Contractor of any of his obligations under 

the Contract or of making his work conform to the intent of the drawings and/or specifications. 
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The Owner's inspectors shall be authorized to inspect all work done and materials furnished. 

Such inspection may extend to all or any part of the work and to the preparation or manufacture 

of the materials to be used. Inspectors will be stationed on the work to report to the Engineers as 

to the progress of the work and the manner in which it is being performed; to report whenever it 

appears that the materials furnished and work performed by the Contractor fail to fulfill the 

requirements of the Contract, and to call to the attention of the Contractor any such failure or 

other default, but no inspection or any failure to inspect, at any time or place; shall relieve the 

Contractor from any obligation to perform all work strictly in accordance with the requirement of 

the Contract.  In case of any dispute arising between the Contractor and any inspector as to 

materials furnished or the manner of performing the work, the inspector shall have the authority 

to reject materials or suspend the work until the question at issue can be referred to and decided 

on by the Engineers. The inspectors shall not be authorized to revoke, alter, enlarge, relax or 

release any requirements of the Contract, nor to approve or accept any portion of work, nor to 

issue instructions contrary to the drawings and specifications. Inspectors shall in no case act as 

foreman or perform other duties for the Contractor, nor interfere with the management of the 

work by the latter. Any instructions which the inspectors may give the Contractor shall in no way 

be construed as releasing the Contractor from fulfilling the term of the Contract. 

 

When the Contractor has fully completed all work provided for under his contract and so notified 

the Engineers in writing, they will make a final inspection of the completed work and if, in their 

judgment, the Contractor has fully completed the work and it is in accordance with all terms, 

provisions and stipulations of the drawings, specifications and contract, they will issue a 

Certificate of Completion to the Owner showing the entire amount of work performed and the 

compensation earned by Contractor, including any approved extra work and the compensation 

therefore. 

 

7. USE OF EXPLOSIVES 

 

(DELETED) 
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8. NIGHT, WEEKEND AND HOLIDAY WORK 

 

When required by the nature of the contract and/or upon specific permission of the Engineers, 

the Contractor shall perform all necessary work at night and/or weekends and holidays. 

 

9. PAYMENT TO CONTRACTOR 

 

 Partial: 

 

The total value of work completed to date shall be based on the estimated quantities of work 

completed and on the unit prices and lump sum prices contained in the Bid.  Payment for 

materials delivered and stored but not yet used will be made only if specifically provided for 

herein under the "SPECIAL CONDITIONS". The Contractor shall prepare his requisition for 

partial payment as of the day of the month mutually agreed upon and submit same in 

quadruplicate to the Engineer for his approval. 

 

For contracts $50,000. or less the amount due the Contractor shall be determined by the total 

value of work completed to date less ten percent (10%) of the total amount to be retained until 

final payment. 

 

For contracts in excess of $50,000. the amount due the Contractor shall be determined by the 

total value of work completed to date less ten percent (10%) of the total amount to be retained 

until fifty percent (50%) of the work has been completed and five percent (5%) until final 

payment. Provided, however, that in the event a dispute arises between the Owner and any prime 

Contractor, which dispute is based upon increased costs claimed by one prime Contractor 

occasioned by delays or other actions of another prime Contractor, additional retainage in the 

sum of one and one-half times the amount of any possible liability may be withheld until such 

time as a final resolution is agreed to by all parties directly or indirectly involved, unless the 

Contractor causing the additional claim furnishes a bond satisfactory to the Owner to indemnify 

such Owner against the claim. However, all such moneys retained by the Owner may be 

withheld from the Contractor until substantial completion of the contract. 

 

Within 20 days of the receipt of a retainage payment by the Contractor, the Contractor shall pay 

all subcontractors with whom he has contracted their earned share of the payment the Contractor 

received. 

 

Monthly or partial payment made by the Owner to the Contractor are moneys advanced for the 

purpose of assisting the Contractor to expedite the work of construction. All material and 

completed work covered by such monthly or partial payments shall remain the property of the 

Contractor and he shall be responsible for the care and protection of all materials and work upon 

which payments have been made. Such payments shall not constitute a waiver of the right of the 

Owner to require the fulfillment of all terms of the Contract and the delivery of all improvement 

embraced in this Contract complete and satisfactory to the Owner in all details. 
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PAYMENT FOR STORED MATERIALS 

 

The following (checked) provision will apply to this job. 

 

    X   No Payment will be made for stored materials. 

 

   ___ Payment for materials stored. 

 

Payment for materials stored in reasonable quantities which are delivered and accepted 

for incorporation in the work but are not yet so used, shall be estimated at ninety (90) 

percent of their cost, as determined by the ENGINEER. Such materials included in the 

estimate shall be and become the property of the Owner, and the CONTRACTOR shall 

promptly execute, acknowledge and deliver to the ENGINEER, proper bills of sale, or 

other instruments in writing in a form satisfactory to the ENGINEER. The 

CONTRACTOR shall submit to the ENGINEER, together with such bills of sale or other 

instruments, receipted invoices certifying to the payment of such materials, and delivery 

slips certifying to the delivery of such materials to the site of the work and shall, at his 

own expense, act for and protect the same and procure and maintain insurance against 

loss of the same by fire, theft or water, payable to the OWNER and/or CONTRACTOR 

as their respective interests may appear. 

 

The CONTRACTOR shall submit the above under cover of a letter certifying that the 

materials incorporated on the "Material Invoice Statement" have been delivered to the 

site of work and that payment for said materials has been made in accordance with the 

specifications, and that upon payment to the CONTRACTOR of the amount invoiced, all 

such materials shall become the property of the OWNER. The letter shall also indicate 

that the CONTRACTOR certifies that said material is free from liens, charges and 

encumbrances, and the specifications regarding the materials remain in effect. 

 

Such documents transferring to the OWNER the absolute legal title to said property shall 

be delivered to the OWNER before any such partial payment for such material shall be 

made. The inclusion of and the partial payment for this material shall in no way relieve 

the CONTRACTOR of responsibility for satisfactorily furnishing and placing this 

material in the work in accordance with the terms of the contract. In the event that any of 

this material becomes lost, impaired or damaged, the aforesaid monetary value of the lost, 

impaired or damaged material as may have been included in any estimate, will be 

deducted from the next estimate, and no payment will be allowed therefor until such 

material meets the specifications applicable thereto and exists on the project at the time a 

current estimate is being prepared. 
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Final: 

 

After final inspection and acceptance by the Owner of all work under the contract, the Contractor 

shall prepare his requisition for final payment which shall be based upon the carefully measured 

or computed quantity of each item of work at the applicable unit prices and lump sum prices 

stipulated in the Bid.  The total amount of the final payment due the Contractor under this 

contract shall be the amount computed as described less all previous payments. Final payment to 

the Contractor shall be made subject to his furnishing the Owner with the "CONTRACTOR'S 

RELEASE" and "STATEMENT OF SURETY" as included herein under "SECTION H". 

 

The Owner, before paying the final estimate, may at his option require the Contractor to furnish 

individual releases or receipts from all subcontractors having performed any work and all 

persons having supplied materials, equipment (installed on the project), and services to the 

Contractor, if the Owner deems the same necessary in order to protect its interest. The Owner, 

however, may, if it deems such action advisable, make payment in part or in full to the 

Contractor without requiring the furnishing of such releases or receipts and any payments so 

made shall in no way impair the obligations of any surety or sureties furnished under this 

Contract. The foregoing provisions shall be construed solely for the benefit of the Owner and 

will not require the Owner to determine or adjust any claim or disputes between the Contractor 

and his subcontractors or material dealers, or to withhold any moneys for their protection unless 

the Owner elects to do so. The failure or refusal of the Owner to withhold any moneys from the 

Contractor shall in no way impair the obligations of any surety or sureties under any bond or 

bonds furnished under this Contract. 

 

On contracts in excess of $50,000. the Contractor shall be paid in full, except as provided in 

paragraph 9, within 30 days following the date of substantial completion, less only 1 and 1/2 

times such amount as is required to complete any then remaining, uncompleted, minor items, 

which amount shall be certified by the Engineer and upon receipt by the Owner of any guarantee 

bonds which may be required, in accordance with the contract documents, to insure proper 

workmanship for a designated period of time. The certificate given by the Engineer shall list in 

detail each and every uncompleted item and a reasonable cost of completion. Final payment of 

any amount so withheld for the completion of the minor items shall be paid forthwith upon 

completion of the items in the certificate of the Engineer. 

 

On contracts in excess of $50,000. the final payment due the Contractor from the Owner after 

substantial completion of the contract shall bear interest at a rate of 6% per annum after the date 

that such payment shall become due and payable to the Contractor. 
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10. CORRECTION OF WORK AFTER FINAL PAYMENT 

 

Neither the final estimate nor final payment nor any provisions in the Contract shall relieve the 

Contractor of the responsibility for faulty materials or workmanship; and he shall remedy any 

defects due thereto and pay any damage resulting therefrom which shall appear within a period 

of two (2) years from the date for completion and acceptance by the Owner. 

 

11. GENERAL GUARANTY 

 

Neither the final certificate of payment nor any provision in the Contract nor partial or entire use 

of the improvements embraced in this Contract by the Owner or the public shall constitute an 

acceptance of work not done in accordance with the Contract and relieve the Contractor or 

liability in respect to any express warranties or responsibility for faulty materials or 

workmanship. The Contractor shall promptly remedy any defects in the work and pay for any 

damage to other work resulting therefrom which shall appear within a period of two (2) years 

from the date for final inspection and acceptance of the work. The Owner will give notice of 

defective materials and work with reasonable promptness. 

 
12. OFFICE SPACE 

 

(DELETED) 

 

 

 

 

 

 

 
13. SANITARY FACILITIES 

 

The Contractor shall furnish, install, and maintain ample sanitary facilities for the workmen. As 

the needs arise, a sufficient number of enclosed temporary toilets shall be conveniently placed as 

required by the sanitary codes of the State and local Government. 

 
14. WATER 

 

All water for construction purposes will be provided and paid for by the Contractor. Supply 

connections shall be installed by the Contractor as approved by the Engineers. Under water main 

extension projects only, all water for testing and flushing will be paid for by the Owner. 

 
15. ELECTRICITY 

 

All electricity required for construction purposes will be provided and paid for by the Contractor. 

Temporary extensions shall be furnished by the Contractor as approved by the Engineers. 
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16. LINES, GRADES AND CONSTRUCTION SURVEYING 

 

The Contractor shall be responsible for the stake-out for the construction of the project. The 

Contractor shall provide at his expense all surveying required to layout the construction work 

from the horizontal and vertical reference points established by the Owner's Engineer. The 

Contractor shall provide all engineering personnel, materials, equipment and labor required to 

stake-out the baselines and/or centerlines and all offset lines and grades. All reference points 

provided by the Owner's Engineer shall be carefully protected by the Contractor. The Contractor 

shall notify the Owner's Engineer a reasonable time in advance of the locations at which he 

intends to work, to allow for layout of the references required with a minimum of inconvenience 

to the Engineer and delay to the Contractor. 

 

17.  CONTRACT STANDARDS ACT 

 

The following stipulations are hereby included in each contract subject to the Contract Work 

Hours Standards Act: 

 

(a) Overtime Requirements 

 

No Contractor or subcontractor contracting for any part of the contract work shall require 

or permit any laborer or mechanic, including watchmen and guards, to be employed on 

such work in excess of eight (8) hours in any calendar day or in excess of forty (40) hours 

in any work week unless such laborer or mechanic receives compensation at a rate of not 

less than one and one half times his basic rate of pay for all hours worked in excess of 

eight (8) hours in any calendar day or in excess of forty (40) hours in such work week, 

whichever is the greater number of overtime hours. 

 

(b) Violations:  Liability for Unpaid Wages:  Liquidated Damages 

 

In the event of any violation of the clause set forth in paragraph (a), the Contractor and 

any subcontractor responsible therefore shall be liable to any affected employee for his 

unpaid wages. In addition, such Contractor or subcontractor shall be liable to the United 

States for liquidated damages. Such liquidated damages shall be computed, with respect 

to each individual laborer or mechanic employed in violation of clause (a), in the sum of 

$10 for each calendar day on which such employee was required or permitted to work in 

excess of eight hours or in excess of forty hours in a work week without payment of the 

overtime wages required by clause (a). 
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(c) Withholding for Unpaid Wages and Liquidated Damages 

 

The Local Public Agency may withhold from any monies payable on account of work 

performed by the Contractor or subcontractor the full amount of wages required by the 

contract and such sums as may administratively be determined to be necessary to satisfy 

any liabilities of such Contractor or subcontractor for liquidated damages as provided in 

clause (b). 

 

(d) Insertion of Clauses in Subcontracts 

 

The Contractor agrees to insert the foregoing clauses (a), (b), (c), and this clause (d) in all 

subcontracts. 

 

18. RATES OF WAGES 

 

When indicated herein the Contractor and any subcontractor shall fully comply with the 

applicable Wage Rate Decisions of the United States Department of Labor or the 

Commonwealth of Pennsylvania Department of Labor and Industry, or the New Jersey 

Department of Labor and Industry. 

 

The Following (Checked) Wage Rates will apply to this Job: 

 

  X  U.S. DEPARTMENT OF LABOR 

 

      PENNSYLVANIA DEPARTMENT OF LABOR 

 

      NEW JERSEY DEPARTMENT OF LABOR 

 

      NONE 
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19. "STEEL PRODUCTS PROCUREMENT ACT" 

 

If any steel products are required in the performance of this Contract or any subcontracts 

hereunder only steel products, as defined in the Commonwealth of Pennsylvania Act No. 1978-3 

(S.B. No. 1068), shall be used or supplied. 

 

20. ACT 287 

 

The Contractor's attention is directed to the provisions of Act 287, as amended by Act 121, 

enacted by the General Assembly of the Commonwealth of Pennsylvania which specifies the 

Contractor's responsibilities during excavation and demolition operations in areas of 

underground utilities.  The list of utilities to be notified is shown on the plans. 

 

21. ACT 127 

 

The Contractor's attention is directed to the provision of Act 127 of 2012 enacted by the General 

Assembly of the Commonwealth of Pennsylvania which specifies that on all Prevailing Wage 

contracts the Contractor and Subcontractors must submit the Public Works Employment 

Verification Form to the Owner. 
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SECTION 01001

SPECIAL PROVISIONS

PART 1 GENERAL

1.1 SECTION INCLUDES

A. This contract includes the replacement of the existing roof and supporting structure 

at the Necessary building on the Grange Estate and all associated work as shown 

on the plans and within the specifications.

1.2 GRANGE ESTATE

A. The Grange Estate is a 10-acre historical site in the southeast portion of the 

Township at 143 Myrtle Avenue.  The site contains six major buildings in 

addition to numerous other features throughout the grounds.  The site is owned by 

the Township and operated by the Friends of the Grange.

B. The entire site is listed on the National Register of Historic Places from the 

Pennsylvania Historical and Museum Commission.

1.3 QUALIFICATIONS

A. Each prospective bidder must demonstrate that they have adequate experience 

working on historical buildings.  Minimum requirements shall include:

1. Ten (10) years’ experience in the completion of substantial restoration 

projects in accordance with the Secretary of the Interior’s Standards for 

Rehabilitation.

2. Completion of no fewer than three (3) similar projects in the previous five 

(5) years. 

3. Minimum of two (2) of the three (3) similar projects involving roofs

B. Each prospective bidder shall be required to submit a fully completed “Statement 

of Bidder’s Qualifications”.  All information contained on this statement must be 

fully completed. Should a specific question/statement not apply, acknowledgement 

of such must be indicated on the form. 

C. Where the proposed general contractor will also complete the work of one or more 

of the trades listed below with its own forces, a separate “Statement of Bidder’s 

Qualifications” form shall be submitted for each trade.

1. General Contractor

2. Restoration Carpentry
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3. Masonry Restoration

4. Cedar Shingle Roofing

D. The Owner has the right to reject any bidders who do not demonstrate adequate 

previous experience with historical buildings.

1.4 NUISANCE ORDINANCE

A. Under this contract Haverford Township will allow work between the hours of 

8:00 a.m. and 6:00 p.m.  Monday through Friday.  No work whatsoever, operation 

of machinery, or material deliveries may be performed before or after these hours 

or on a Saturday or Sunday, unless authorized by the Township.  The Contractor 

must request from the Township permission to work on a Saturday a minimum of 

72-hours in advance.

1.5 LEAD PAINT

A. The contractor shall assume the existing wood brackets and trim on the building 

contain lead paint.  It shall be the contractor’s responsibility to remove and dispose of 

all lead paint in accordance with all Federal, State, and Local requirements.

1.6 WORK TO BE COMPLETED

A. All work must be completed in accordance with the “Standards for the Treatment 

of Historic Properties with Guidelines for Preserving, Rehabilitating, Restoring and 

Reconstructing Historic Buildings” latest edition as prepared by the Secretary of 

the Interior. For reference, links for the wood shingle roof and mortar joints are 

provided below:

https://www.nps.gov/tps/how-to-preserve/briefs/19-wooden-shingle-roofs.htm  

https://www.nps.gov/tps/how-to-preserve/briefs/2-repoint-mortar-joints.htm  

B. The following work shall be completed as part of the bid:

1. Mitigate any lead paint that may exist.

2. Removal, salvaging and replacement of the existing cupula/vent assembly.

3. Temporary bracing and protection of all existing walls to remain in place.

4. Removal and disposal of the remaining roof, framing, flashing, counterflashing, 

etc. 

5. Removal and salvaging of all structural aesthetic components that are in 

good condition. Township personnel will determine what components are 

to be salvaged. The contractor shall remove all nails, screws and other 

https://www.nps.gov/tps/how-to-preserve/briefs/19-wooden-shingle-roofs.htm
https://www.nps.gov/tps/how-to-preserve/briefs/2-repoint-mortar-joints.htm
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fasteners from the material and transport them to a location on the 

property designated by the Owner. 

6. Reconstruction of the existing masonry bearing walls as required to restore the 

integrity of the walls and accommodate the new roof structure.

7. Reinforcement of the deteriorated portions of the existing wood knee walls.

8. Install new timber rafters, wall plates, collar ties, wood lath, decking, 

waterproof membrane, and trim.  

9. Install new taper-sawn cedar shakes in accordance with the contract documents.

10. Installation new wood trim to match existing configuration.

11. Replacement of damaged or missing stucco areas

12. Repointing of designated interior and exterior stone facades

13. Construction/installation of a new Cupola to match the existing cupola as close 

as possible. 

14. Clean-up and restore all disturbed areas. 

1.7 WORK IN PROJECT AREA

A. The Contractor must ensure that all work, activities, materials, etc. do not interfere 

in any manner with the normal operations of the Grange Estate. 

B. All debris to be disposed of must be removed from around the building on a 

daily basis.

1.8 PROTECTION OF EXISTING FACILITIES

A. The Contractor is solely responsible for protection of all existing facilities for the 

duration of the installation process.  Should any damage occur to any portion of the 

facility, the Contractor is solely responsible for repair and/or replacement of the 

damage to the satisfaction of the Township.

B. It is imperative that all precautions be taken to protect all existing features both on 

the building and around the property.  This includes the stone façade, adjacent 

retaining walls, landscaping, trees, etc.

1.9 SALVAGE AND DISPOSAL OF MATERIAL

A. The contractor shall salvage and retain on site all removed components that are in 

good condition and are not be used in the reconstruction/repairs outlined in the 

contract. Prior to disposal of any material, Grange personnel shall be notified so 

they can examine the material and determine if there is any component(s) they 

desire to retain. These components shall be removed from the work area and stored 

at a location designated by the Grange personnel. 

B. The Contractor shall remove and dispose of all material as required in a legal 

manner in accordance with all Local, State and Federal regulations.
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1.10 FAILURE TO PERFORM WORK IN ACCORDANCE WITH SPECIFICATIONS

A. If during the duration of this contract, the contractor fails or refuses to perform work 

in accordance with the specifications and/or the direction of the Owner or Engineer, 

the Owner, may at his discretion, order the contractor to correct the deficient work 

and may hold the dollar value of such deficient work from any monies due or 

become due to the contractor until the work is corrected to his satisfaction. If such 

an instance occurs, the Contractor shall have no claim for extra time and/or money 

as a result of any circumstances related to the deficient work included but not 

limited to any delays of future work, delivery of materials or interest earned on the 

monies withheld.

The Contractor shall take the above into consideration when preparing his bid, and 

it shall be assumed that he has prepared his bid and entered into contract in full 

contemplation of these stipulations.

END OF SECTION
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SECTION 01010

CONTRACTORS WORK

PART 1 GENERAL

1.1 RESPONSIBILITY OF CONTRACTOR

A. Contractor shall furnish all materials, implements, machinery, equipment, tools, 

supplies, transportation, labor and supervision required to construct the facilities 

as shown on contract drawings and specified herein. It shall be the responsibility 

of the Contractor to proceed with the work in the manner and within such 

limitations as may be prescribed by the Engineers.

1.2 CONSTRUCTION LIMITS

A. Contractor shall confine his operations strictly within the limits of rights-of-way, 

indicated by the plans and/or directed by the Engineers, unless written permission 

is obtained to occupy additional ground. Upon completion of work the Contractor 

shall cleanup and restore the area of his operations to a condition at least equal to 

original conditions. Unless specified elsewhere herein, all restoration shall be 

included in the Contractor's unit and/or lump sum price bid. Damage to property 

outside of specified construction limits shall be the responsibility of the 

Contractor and restoration of same shall be made at the Contractor's expense.

1.3 MEASUREMENT OF WORK AND MATERIALS

A. The Contractor will be paid for the actual quantity of authorized work or material 

furnished under each item of the contract, at the prices stipulated for each item. If 

the quantity of any unit price item is decreased the Contractor shall have no claim 

for damages on the basis of loss of anticipated profits. All quantities of work and 

materials to be paid will be determined by the Engineers in accordance with 

working lines specified in the contract documents.

1.4 CONSTRUCTION SEQUENCE

A. Submit for approval prior to construction a detailed schedule outlining all major 

activities, including the projected dates for work on each road in each phase. Upon 

approval, the Contractor shall adhere to this schedule unless written permission to 

the contrary is given by the Owner.
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1.5 CONTRACTOR'S RESPONSIBILITIES

A. The Contractor shall be responsible for all costs, including temporary power, 

water, telephone, testing services, road opening permits in local roads, building 

and electrical permits, construction permits, and licenses.

B. The Contractor shall amend at their cost all permits required by Federal, State, 

PennDOT, County, and Township.

1.6 PROTECTION OF WORK AND PROPERTY

A. Contractor shall protect and maintain existing structures, access to existing 

businesses and driveways, equipment and new construction (unless otherwise 

specified) in an undisturbed condition during the contract period.

B. Contractor shall provide adequate protection for the public, the Owners, and his 

employees during the contract period. Provide protective devices and equipment 

for protection of people and property. Protective measures shall comply with the 

Occupational Safety and Health Administration (OSHA) and other codes having 

jurisdiction.

C. The Contractor shall provide adequate protection against injury or loss arising in 

connection with this Contract for all his work and the property of the Owner. He 

shall make good any such damage, injury or loss. He shall adequately protect 

adjacent property as provided by law and the specifications and drawings. He shall 

provide facilities for protection required by public authority or local conditions as 

passageways, guard fences, lights, etc.

D. The Contractor shall furnish, erect, place and maintain pedestrian/traffic control 

signs and devices and maintain them during hours of construction and at all other 

times in accordance with the methods indicated on the drawings and the special 

provisions of the Contract.

1.7 CLEAN-UP

A. Each Contractor shall periodically remove waste so that at no time shall there be 

undue accumulation in the work area. Upon completion of the work, the 

Contractor shall remove from the project and adjacent property, all surplus and 

discarded materials, equipment and temporary structures and leave the premises 

broom clean.
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B. A final cleaning inspection shall be made by the Engineer. The Contractor shall 

perform any additional cleaning as required by the Engineer.

1.8 TIME OF THE ESSENCE

A. Time is of the essence in the performance of the Work required by this Contract. 

No extensions of time will be granted for rain days, snow days or cold weather.

1.9 COPIES OF DOCUMENTS

A. Furnished Copies: Contractor will be furnished a maximum of 3 sets of full-size 

Contract Drawings, (in addition to as-built set) including revised drawings, and a 

maximum of 3 copies of the Contract Specifications in addition to those used in 

the execution of the Agreement.

B. Additional Copies: Additional copies of the above documents will be supplied 

with the Contractor paying for printing, handling and delivery cost upon receipt.

1.10 RELATED DOCUMENTS

A. The Contractor shall adhere to the rules, regulations and requirements of all state, 

county and local permits and/or approvals issued for this project. Permitting 

agencies must be notified by the Contractor prior to construction per the 

requirements of the permits.

1.11 WORK WITHIN THE GRANGE PROPERTY

A. The Contractor's construction operations, equipment, materials and any other such 

items shall not leave the designated access routes unless written permission is 

provided by the Township.

B. The Contractor shall neither damage nor destroy any trees or shrubs located within 

the work area unless written permission id provided by the Township. Any trees 

or shrubs damaged or destroyed without permission shall be replaced in kind by 

the Contractor at no additional cost to the Owner.

C. Contractor shall restore all disturbed areas to their original condition including all 

access routes to the building.

END OF SECTION
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SECTION 01015

PRE-CONSTRUCTION SURVEY

PART 1 GENERAL

1.1 PURPOSE

A. The purpose of this survey is to locate and document all existing conditions, both 

prior to the commencement of any construction within the area.

1.2 PERSONNEL

A. The Contractor shall provide a competent English speaking person to conduct a 

detailed survey. This person shall be an officer of the company or a representative 

of the firm's insurance carrier.

1.3 TIMING

A. The pre-construction survey shall be conducted after issuance of the notice to 

proceed. The survey shall be conducted no sooner than 4 working days and no later 

than 2 working days prior to the commencement of work. No mobilization, 

deliveries or work of ANY NATURE shall be permitted prior to the 

pre-construction survey.

PART 2 SITE SURVEYS

2.1 EXTERIOR SURVEY

A. In accordance with the time parameters outlined in Section 1.3, the Contractor must 

obtain the services of a qualified professional to video tape the existing features 

adjacent to the route of proposed construction activity. The purpose of this video is 

to establish the pre-construction conditions of the area, so a determination of the 

required restoration can be made upon completion of the project.
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B. The video shall meet the following minimum requirements:

1. Extent:

Exterior:

a. As a minimum the video shall extend 75-feet in all directions from the 

exterior walls of the Necessary.

b. The video shall encompass the entire façade of the Neccessary 

including all interior and exterior portions of the roof.

c. The entire access route from the parking area to the building.

d. The entire parking area and route to the parking area from the main 

driveway.

Interior:

a. All rooms within all floors of the entire building.

b. All walls, floors and ceilings within all the individual rooms.

c. The entire interior of the “springhouse area” 

2. The video shall also encompass the access drive from Myrtle Avenue to 

the parking area and for a minimum of 75-feet in either direction of the 

drive.  The video shall show in detail all building facades including 

foundations, windows, basement bulkheads, exterior structures, drains; 

paving; steps; walkways; door entrances, trees, signs and all other features 

within this limit.

3. An audio narrative shall be included outlining in detail a description of the 

video being taken. This description shall include the location of the video, 

house number, proximity, and all other information pertinent to fully 

describing the object and ascertaining its location and existing condition.

PART 3 EXECUTION

3.1 GENERAL

A. All video shall be high quality (HQ) color digital video discs.

B. All film employed for still pictures shall be a high-quality type. All pictures shall 

be a minimum 4-inch x 6-inch size.

C. All written documentation shall be clear and legible. All designations shall be 

clearly identified with dimensions to a minimum of two (2) fixed reference points. 

A clear and concise description shall be provided for each condition encountered 

indicating the precise nature, dimensions, location and situation encountered.
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D. All documentation shall be clearly identified with the following information:

1. Contract Number and Title

2. Location

3. Specific location identified 

4. Date and time the survey was conducted.

E. Two (2) copies of all documentation shall be provided to the Engineer for review 

at least two (2) working days prior to the commencement of construction.

END OF SECTION
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SECTION 01025

MEASUREMENT AND PAYMENT

PART 1 GENERAL

1.1 SECTION INCLUDES

A. Measurement and payment criteria applicable to the Work performed under a Unit 

Price payment method and stipulated Lump Sum method.

B. Defect assessment and non-payment for rejected work.

1.2 AUTHORITY

A. Measurement methods delineated in the individual specification sections, if any, are 

intended to complement the criteria of this section.

B. The Contractor shall take all measurements and compute quantities. The Engineer will 

verify measurements and quantities.

1.3 UNIT QUANTITIES SPECIFIED

A. Quantities and measurements indicated in the Form of Proposal are for bidding and 

contract purposes only. Quantities and measurements supplied or placed in the Work 

and verified by the Engineer shall determine payment.

B. If the actual Work requires more or fewer quantities than those quantities indicated, 

provide the required quantities at the unit or lump sum prices contracted.

1.4 MEASUREMENT OF QUANTITIES

A. Measurement by Number: Will be measured by the actual number of completed items 

installed.

B. Measurement by Volume: Measured by cubic dimension using mean length, width and 

height or thickness.
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C. Measurement by Area: Measured by square dimension using mean length and width or 

radius.

D. Linear Measurement: Measured by linear dimension, at the item centerline or mean 

chord.

E. Stipulated Lump Sum or Unit Price Measurement: Items measured by weight, volume, 

area, or linear means or combination, as appropriate, as a completed item or unit of the 

Work.

1.5 PAYMENT

A. Payment Includes: Full compensation for all required supervision, labor, products, 

tools, equipment, plant, transportation, services and all incidental work; erection, 

application or installation of an item of the Work; overhead and profit.

B. Final payment for Work governed by unit prices will be made on the basis of the 

actual measurements and quantities accepted by the Engineer multiplied by the unit 

price for Work which is incorporated in or made necessary by the Work.

1.6 DEFECT ASSESSMENT

A. Replace the Work, or portions of the Work, not conforming to specified requirements.

1.7 NON-PAYMENT FOR REJECTED PRODUCTS

A. Payment will not be made for any of the following:

1. Products wasted or disposed of in a manner that is not acceptable.

2. Products determined as unacceptable before or after placement.

3. Products placed beyond the lines and levels of the required Work.

4. Products remaining on hand after completion of the Work.

5. Loading, hauling, and disposing of rejected Products.

PART 2 GENERAL

2.1 GENERAL

A. Payment for materials furnished and work done under this contract will be made as 

hereinafter stipulated for the amount of materials furnished and work performed under 

authorization of Engineers, or their authorized representative, and
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 in accordance with their measurements. Contractor shall not be entitled to receive 

additional compensation for any work or materials except as shall be authorized by 

written order of the Owner.

B. The following items, classifying the various kinds of work, refer to respective items 

bid in the "Form of Bid".

Item 37-1: Payment for “Demolition and Replacement of Existing Roof” will be made 

at the lump sum price bid in “Form of Bid”.  This item shall include demolition, 

reconstruction/replacement of the entire roof structure above the masonry walls 

including but not limited to sill plate, lintels; rafters, decking, shingles, ceiling joists, 

blocking, all trim attached to the structure including fascia and rake boards, and the 

supporting structure to accommodate the cupola. The lump sum price bid shall 

include: permits; coordination with the Township and Grange personnel; pre-

construction survey; surveying/documentation of the existing conditions and 

documentation necessary to reconstruct features  close as possible as close as possible 

to the original conditions; removal, salvaging and legal disposal of all components 

within and outside of the building; removal and salvaging of the existing components 

to remain as determined by the Township including those in good condition but not 

limited to; rafters; trim; ceiling joists, and portions of the cupola remaining; protection 

of all existing interior and exterior features to remain; mitigation of and legal disposal 

of lead paint for all components being removed; removal and legal disposal of the 

existing roof structure to the existing masonry walls as indicated on the drawings 

including but not limited to: all remaining rafters, sheathing, shakes, trim, collar ties 

and existing wall plates; salvaging of all wood components in good condition as 

determined by the Township and transportation to a designated storage area; 

temporary support of all existing walls the duration of the work; furnishing and 

installation of the new roof structure including but not limited to: 3x8 continuous wall 

plate, 3x5 rafters, collar ties; wall plates; ceiling joists; taper blocks, 5/4”x 3 wood 

lath; chamfering/detailing of rafter tails to match existing rafters; all anchors, bolts, 

structural angles/plates and all other fasteners required to complete the work in 

accordance with the plans and specifications and all applicable codes; connections to 

existing walls; furnishing and installation of the new 3x8 lintel over the window on 

the south elevation in accordance with the detail; replacement of all wall/ceiling 

structure damaged including ceiling joists, wood lath, and plaster ceiling; 

accommodations for the  the proposed trim; connections; sealants; restoration of all 

disturbed areas to their original condition; and all appurtenant labor, work, 

supervision, tools, equipment, material, shop drawings and other items incidental 

thereto, and in accordance with the contract documents and all associated standards for 

this work.
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Item 37-2: Payment for “Reconstruction of Stone Walls on the South and West 

Sides” will be made at the unit price bid per square foot in “Form of Bid”.  The 

square foot price bid shall include: coordination with the Township and Grange 

personnel; pre-construction survey; removal and legal disposal of all debris within 

and outside of the building; protection of all existing interior and exterior features 

to remain; mitigation and legal disposal of any lead paint components being 

removed; temporary support of the existing walls as necessary; cutting of the 

interior and exterior plaster to neat/straight lines and removal of the plaster to a 

point necessary to accommodate the stone replacement; removal of the existing 

stone walls to a solid stable point as confirmed by the Township; salvaging of the 

existing stone for re-use; furnishing of supplementary stone as required; 

reconstruction of the wall to the same dimensions as the existing in accordance 

with the most recent Secretary of Interior standards for this work including but 

not limited to: testing of existing plaster and mortar, submission of a plaster and 

mortar mixes conforming to the composition of the existing, repair of damaged 

areas, rebuilding of all new sections to the same dimensions and configuration as 

the existing, replacement of interior and exterior plaster finishes on the wall to 

match the existing composition and thickness as the existing, protection of all 

mortar and plaster repairs until fully cured; removal and legal disposal of all 

excess/unusable material; restoration of all disturbed areas to their original 

condition and all appurtenant labor, work, supervision, tools, equipment, material, 

shop drawings and other items incidental thereto, in accordance with the contract 

and all associated standards for this work. 

 

Item 37-3: Payment for “Furnishing/Installation of New Cupola” will be made at 

the lump sum price bid in “Form of Bid”.  The lump sum price bid shall include:  

permits; coordination with the Township and Grange personnel; pre-construction 

survey; protection of all existing interior and exterior features to remain; 

salvaging of the existing cupola structure; documentation of all existing features 

of the cupola including the dimensions of the opening at the peak of the roof, the 

base section remaining on the existing cupola and all features visible from the 

remaining sections salvageable and historical pictures; completion of a drawing 

and/or mock-up of the structure for approval by the Township depicting the 

dimensions and details of the new structure;  construction of the new cupola 

structure to match the scale and detail of the existing as close as possible; 

installation of the rectangular base portion at the peak of the roof including all 

flashing; reconstruction and installation of the cupola structure including but not 

limited to: wood structure, gable copper roof; vent slats, stucco finish, color and 

all other facets and components necessary to match as close as possible the 

historical pictures; restoration of all disturbed areas to their original condition and 

all appurtenant labor, work, supervision, tools, equipment, material, shop 

drawings and other items incidental thereto, in accordance with the contract and 

all associated standards for this work. 
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Item 37-4: Payment for “Repair/Installation of Shutters on Window Openings” will be 

made at the lump sum price bid in “Form of Bid”.  The lump sum price bid shall 

include permits; coordination with the Township and Grange personnel; pre-

construction survey; surveying/documentation of the existing conditions and necessary 

to establish as close as possible the existing conditions including testing of the paint; 

salvaging of the existing salvaged portions of the wood shutters remaining to match 

the existing shutters in place on the south facade; removal of any lead paint (if present) 

to the extent necessary to make all repairs repair/replacement of any 

damaged/deteriorated sections of the shutter to match the exiting dimensions and 

detail of the existing; preparation and painting of both the repaired shutters and the 

existing shutters sections currently installed; replacement of all hinges and hardware 

on both shutters to match as close as possible the existing; reinstallation of both  

shutters and all appurtenant labor, work, supervision, tools, equipment, material, shop 

drawings and other items incidental thereto, in accordance with the contract and all 

associated standards for this work. 

END OF SECTION



Job No. HAVTT 21842

01310-1

U:\Accounts\HAVTT\HAVTT21842 - Grange Estate Necessary Roof\PROJ RESOURCES\DRAFT SPECS\Specs for Contract\01310 Construction Schedules.doc

SECTION 01310

CONSTRUCTION SCHEDULES

PART 1 GENERAL

1.1 REQUIREMENTS INCLUDED

A. Promptly after the effective date of the Agreement, prepare and submit to Engineer 

estimated construction progress schedules for the Work, with sub-schedules of 

related activities which are essential to its progress.

B. Submit schedule in accordance with the timeframe for completion of work outlined 

in the contract.

C. Submit revised progress schedules should any significant changes transpire within 

the schedule and/or at the request of the Engineer or Owner.

D. Schedule and attachments must be prepared on a typewriter or a computer printer.  

Handwritten schedules are not acceptable.

1.2 RELATED REQUIREMENTS

A. Section 01010 - Contractors Work

B. Section 01700 - Project Closeout

C. Section 01340 - Shop Drawings, Product Data and Samples

1.3 FORM OF SCHEDULES

A. Prepare schedules in the form of a horizontal bar chart.

1. Provide separate horizontal bar for each trade or operation.

2. Horizontal time scale:  Identify the first work day of each week.

3. Scale and spacing:  To allow space for notations and future revisions.

4. Minimum sheet size:  8-1/2" x 11".

B. Format of listings:  The chronological order of the start of each item of Work.

C. Identification of listings:  By major specification section numbers.
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1.4 CONTENT OF SCHEDULES

A. Construction Progress Schedule:

1. Show the complete sequence of construction by activity.

2. Show the dates for the beginning, and completion of, each major element 

of construction.

B. Submittals Schedule for Shop Drawings, Product Data and Samples.  Show:

1. The dates for Contractor's submittals.

2. The dates approved submittals will be required from the Engineer.

1.5 PROGRESS REVISIONS

A. Indicate progress of each activity to date of submission.

B. Show changes occurring since previous submission of schedule:

1. Major changes in scope

2. Activities modified since previous submission

3. Revised projections of progress and completion

4. Other identifiable changes

C. Provide a narrative report as needed to define:

1. Problem areas, anticipated delays, and the impact on the schedule.

2. Corrective action recommended and its effect.

3. The effect of changes on schedules of contractor.

1.6 SUBMISSIONS

A. Submit initial schedules within ten days after the effective date of the Agreements.

1. Engineer will review schedules and return review copy within 10 days 

after receipt.

2. If required, reissue within 7 days after return of review copy.

B. Submit revised progress schedules with each application for payment.
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C. Submit the number of opaque reproductions which the Contractor requires, plus 

two copies which will be retained by the Engineer.

1.7 DISTRIBUTION

A. Distribute copies of the relevant schedules to:

1. Job site file.

2. Subcontractors.

3. Other concerned parties.

B. Instruct recipients to report promptly to the Contractor, in writing, any problems 

anticipated by the projections shown in the schedules.

END OF SECTION
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SECTION 01340

SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

PART 1 GENERAL

1.1 WORK INCLUDED

A. Submit Shop Drawings, Product Data, and Instruction Manuals required by 

Contract Documents.

1.2 RELATED REQUIREMENTS

A. Definitions, and Additional Responsibilities of Parties:  Conditions of the Contract.

1.3 SHOP DRAWINGS

A. Drawings shall be presented in a clear and thorough manner.

1. Details shall be identified by reference to sheet and detail, shown on 

Contract Drawings.

1.4 PRODUCT DATA

A. Preparation

1. Clearly mark each copy to identify pertinent products or models.

2. Show performance characteristics and capacities.

3. Show dimensions and clearances required.

1.5 SUBMISSION REQUIREMENTS

A. Make submittals promptly in accordance with approved schedule, and in such 

sequence as to cause no delay in the Work or in the work of any other contractor.

B. Number of Submittals Required:

1. Shop Drawings:  Submit four (4) copies.

2. Product Data:  Submit four (4) copies.

C. Submittals Shall Contain:

1. date of submission and the dates of any previous submissions.

2. The Project title and contract number.
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3. The names of:

a. Contractor.

b. Supplier.

c. Manufacturer.

4. Identification of the product, with the specification section number.

5. Applicable standards, such as ASTM or Federal Specification numbers.

6. Identification of deviations from Contract Documents.

7. Identification of revisions on resubmittals.

8. An 8 in. x 3 in. blank space for Contractor and Engineer stamps.

9. Contractor's stamp, initialed or signed, certifying to review of submittal, 

verification of products, field measurements and field construction criteria, 

and coordination of the information within the submittal with 

requirements of the Work and of Contract Documents.

1.6 RESUBMISSION REQUIREMENTS

A. Make any corrections or changes in the submittals required by the Engineer and 

resubmit until approved.

B. Shop Drawings and Product Data:

1. Revise initial drawings or data and resubmit as specified for the initial 

submittal.

2. Indicate any changes which have been made other than those previously 

noted by the Engineer.

PART 2 PRODUCTS

Not Used

PART 3 EXECUTION

Not Used

END OF SECTION
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SECTION 01700

PROJECT CLOSEOUT

PART 1 GENERAL

1.1 RELATED WORK SPECIFIED ELSEWHERE

A. Project Record Documents - Section 01720.

1.2 SUBSTANTIAL COMPLETION

A. When the work is considered substantially complete, submit a written notice that the 

Work, or a designated portion thereof, is substantially complete. Include a list of all items 

that require completion or correction.

B. Within a reasonable time after receipt of such notice, an observation will be made to 

determine the status of completion.

C. If the Work is not considered substantially complete, the Contractor will be notified in 

writing, giving the reasons therefor.

D. Contractor shall remedy the deficiencies in the Work, and send a second written notice of 

substantial completion.  This notice shall include a statement of action taken on each item 

noted a requiring correction or completion to achieve "Substantial Completion" status.

E. The Work will be observed a second time.

F. When the Engineer concurs that the Work is substantially complete, he will:

1. Issue a letter accompanied by Contractor's list of items to be completed or 

corrected, as verified and amended by the Engineer.

1.3 FINAL OBSERVATION

A. When the Work is considered complete, submit written certification that:

1. Contract Documents have been reviewed.

2. Work has been observed and has been completed in compliance with Con
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tract Documents.

3. Equipment and systems have been tested in the presence of the Engineer and are 

operational.

4. Work is ready for final observation.

B. Observation will be made to verify the status of completion with reasonable promptness 

after receipt of such certification.

C. If the Work is not considered complete, the Contractor will be notified in writing, listing 

the incomplete or defective work.

D. Contractor shall take immediate steps to remedy the stated deficiencies and, after 

correcting deficiencies, he shall send a second written certificate that the work is 

complete. This certification shall itemize each deficiency noted and a statement of action 

taken to remedy or complete the Work.

E. The work will be observed a second time.

F. When the Work is acceptable under the Contract Documents, the Contractor shall be 

required to make closeout submittals.

1.4 SECOND OBSERVATION FEES

A. Should the Engineer perform a second observation due to failure of the work to comply 

with the claims of status of completion made by the Contractor:

1. Engineer will deduct the amount of such compensation from the final payment to 

the Contractor.

1.5 CLOSEOUT SUBMITTALS

A. Project Record documents as specified under Section 01720.

1.6 SPARE PARTS AND MAINTENANCE MATERIALS

A. Furnish spare parts and maintenance materials as specified under various Sections of the 

Specifications.  

B. Package and label parts and materials and store in area of the building where directed by 

the Engineer.
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1.7 FINAL ADJUSTMENT OF ACCOUNTS

A. Submit a final statement of accounting.

B. Statement shall reflect all adjustments to the Contract Sum:

1. The original Contract Sum.

2. Additions and deductions resulting from:

a. Previous Change Orders.

b. Allowances.

c. Unit Prices.

d. Deductions for uncorrected Work.

e. Deductions for reinspection payments.

f. Other adjustments.

3. Total Contract Sum, as adjusted.

4. Previous payments.

5. Sum remaining due.

C. The Engineer will prepare a final Change Order, reflecting approved adjustments to the 

Contract sum which were not previously made by Change Orders.

1.8 FINAL APPLICATION FOR PAYMENT

A. Submit the final Application for Payment in accordance with procedures and requirements 

stated in the Conditions of the Contracts.

PART 2 PRODUCTS

Not Used

PART 3 EXECUTION

Not Used

END OF SECTION
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SECTION 01720

PROJECT RECORD DOCUMENTS

PART 1 GENERAL

1.1 MAINTENANCE OF DOCUMENTS

A. Maintain at job site, one copy of record documents including Drawings, 

Specification, Amendments, Change Orders and other modifications, Shop 

Drawings, product date and samples.

B. In addition, maintain one copy of field orders or written instructions and field test 

records.

C. Provide files and racks for storage documents.

D. File documents and samples in accordance with Data Filing Format of the 

Construction Specifications Institute (C.S.I).

E. Maintain documents in a clean, dry, legible condition and in good order. Do not 

use record documents for construction purposes. 

F. Make Documents and samples available at all times for inspection.

1.2 RECORDING

A. Label each document "Project Record" in neat large letters.

B. Record information concurrently with construction progress.

C. Do not conceal any work until required information is recorded.

D. Drawings - Legibly mark to record actual construction:
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1. Depths of various elements of foundation in relation to finish first floor 

datum.

2. Horizontal and vertical locations of laterals, underground utilities and 

appurtenances, referenced to permanent surface improvements.

3. Location of internal utilities and appurtenances concealed in the 

construction, referenced to visible and accessible features of the structure.

4. Field changes of dimension and detail.

5. Changes made by Supplemental Instruction or by Change Order.

6. Details not on original Contract Drawings.

E. Specifications and Amendments - Legibly mark each Section to record:

1. Manufacturer, trade name, catalog number, and Supplier of each Product 

and item of equipment actually installed.

2. Changes made by Supplemental Instructions or by Change Order.

F. Shop Drawings - Maintain as record documents.  Legibly annotate any changes 

made after review.

1.3 SUBMITTALS

A. At completion of the Work, furnish one set of drawings showing all notations 

specified above. A copy of the Design Professional's drawings may be used for 

this purpose upon reimbursement of the printing costs to the Design Professional. 

In addition, furnish two copies of any shop drawings or product data sheet which 

required annotation after approval.

B. After inclusion of additional data, if any, furnish:

1. One set of contract drawings as specified under 1.3, A. above.

2. Two sets of all other Project Record Documents.

C. Accompany this final submittal with transmittal letter containing data, project title 

and number, Contractor's name and address, title and number of each Record 

Document, certification that each document as submitted as complete and 

accurate, signature of Contractor or his authorized representative.
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PART 2 PRODUCTS

Not Used

PART 3 EXECUTION

Not Used

END OF SECTION
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SECTION 024119

SELECTIVE DEMOLITION

PART 1 GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions and 

Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes the following:

1. Demolition of existing roofing, roof decking, roof framing, wall plates, and 

other associated  items indicated.

2. Protection of existing construction to remain.

B. Related Sections include the following:

1. Masonry Restoration is specified in Division 4 Section, “Stone Masonry 

Restoration.”

1.3 DEFINITIONS

A. Remove: Detach items from existing construction and legally dispose of them off-

site, unless indicated to be removed and salvaged or removed and reinstalled.

B. Remove and Reinstall: Detach items from existing construction, prepare them for 

reuse, and reinstall them where indicated.

C. Existing to Remain: Existing items of construction that are not to be removed and 

that are not otherwise indicated to be removed, removed and salvaged, or removed 

and reinstalled.

1.4 SUBMITTALS

A. Pre-demolition Photographs: Show existing conditions of adjoining construction and 

site improvements, including finish surfaces that might be misconstrued as damage 

caused by selective demolition operations. Submit before work begins.



Job No. HAVTT 21842

024119-2

U:\Accounts\HAVTT\HAVTT21842 - Grange Estate Necessary Roof\PROJ RESOURCES\DRAFT SPECS\Specs for Contract\024119 Selective Demolition.doc

1.5 QUALITY ASSURANCE

A. Demolition Firm Qualifications: An experienced firm that has specialized in 

demolition work similar in material and extent to that indicated for this project.

B. Regulatory Requirements: Comply with governing EPA notification regulations 

before beginning selective demolition. Comply with hauling and disposal 

regulations of authorities having jurisdiction.

C. Standards: Comply with ANSI A10.6 and NFPA 241.

1.6 PROJECT CONDITIONS

A. Notify Owner of discrepancies between existing conditions and drawings before 

proceeding with selective demolition.

B. Hazardous Materials: It is not expected that hazardous materials will be encountered 

in the Work.

1. If materials suspected of containing hazardous materials are encountered, do 

not disturb. Immediately notify Owner.

PART 2 EXECUTION

2.1 EXAMINATION

A. Survey existing conditions and correlate with requirements indicated to determine 

extent of selective demolition required.

B. When unanticipated mechanical, electrical, or structural elements that conflict with 

intended function or design are encountered, investigate and measure the nature and 

extent of conflict. Promptly submit a written report to Owner.

2.2 PREPARATION

A. Temporary Facilities: Provide temporary barricades and other protection required to 

prevent injury to people and damage to adjacent buildings and facilities to remain.

2.3 SELECTIVE DEMOLITION

A. General: Demolish and remove existing construction only to the extent required by 

new construction and as indicated on the plans. Use methods required to complete 

the Work within limitations of governing regulations and as follows:

1. Neatly cut openings and holes plumb, square, and true to dimensions 

required. Use cutting methods least likely to damage construction to remain 

or adjoining construction. Use hand tools or small power tools designed for 
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sawing or grinding, not hammering and chopping, to minimize disturbance 

of adjacent surfaces. Temporarily cover openings to remain.

2. Cut or drill from the exposed or finished side into concealed surfaces to 

avoid marring existing finished surfaces.

3. Locate selective demolition equipment and remove debris and materials so as 

not to impose excessive loads on supporting walls, floors, or framing.

4. Dispose of demolished items and materials promptly.

B. Existing Items to Remain: Protect construction indicated to remain against damage 

and soiling during selective demolition.

2.4 DISPOSAL OF DEMOLISHED MATERIALS

A. General: Except for items or materials indicated to be reused, salvaged, reinstalled, 

or otherwise indicated to remain Owner's property, remove demolished materials 

from project site and legally dispose of.

B. Burning: Do not burn demolished materials.

C. Disposal: Transport demolished materials off Owner's property and legally dispose 

of. Provide written documentation from disposal site.

END OF SECTION
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SECTION 040100

STONE MASONRY RESTORATION

PART 1 GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions and 

Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes the following:

1. Rebuilding portions of rubble stone masonry walls

2. Stone masonry infill.

3. Re-setting of wood lintels in existing stone masonry walls

B. Related Sections include the following:

1. Wood lintels are specified in Division 6 Section, “Timber Framing 

Restoration.”

1.3 QUALITY ASSURANCE

A. Contractor performing the work of this section shall be a Restoration Specialist, 

defined as an individual or firm of established reputation in building restoration (or, 

if newly organized, whose personnel have previously established a reputation in the 

field), who or which is regularly engaged in, and which maintains a regular force of 

workmen skilled in either (as applicable) manufacturing or fabricating items required 

by the contract, installing items required by the contract, performing on-site 

treatment of existing historic materials, or otherwise performing work required by the 

contract. 

B. The individual or firm shall have recent and documented experience in stone 

masonry restoration applied to National Register-listed buildings.

1.4 JOB CONDITIONS

A. Protection of Adjacent Materials:

1. The Contractor shall be responsible for all existing adjacent materials during 

the execution of the Work. Provide all necessary protection and work 
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procedures to avoid damage to doors, windows, flashings, roofing, and all 

other existing and new exterior materials assemblies and paving.

2. The Contractor shall repair all damage to adjacent materials caused by the 

execution of the Work of this section at no expense to the Owner. Damaged 

materials shall be repaired or replaced by mechanics experienced in the 

respective type of work, to the satisfaction of the Owner.

PART 2 PRODUCTS

2.1 NATURAL STONE

A. Rubble stone: Use salvaged stone available at the site.

B. Bluestone: Pennsylvania or New York flagstone, natural cleft faces with sawn edges, 

dark gray/blue color.

2.2 MORTAR MATERIALS AND MIXES

A. Mortar materials - Standards:

1. Portland Cement: ASTM C150, Type I or II, gray or white, as indicated in 

mortar schedule below.

2. Hydrated Lime: ASTM C207, Type S or SA.

3. Sand: ASTM C144, matching color and texture of existing mortar sand.

a. Include in bid price the cost of providing a blend of mortar sands.

B. Mortar Mixes for field-mixed mortar: Provide the following mortar mixes for initial 

test panels. Final mixes will be dependent on the Contractor's successful test panels, 

as judged by the Owner. Mixes apply to repointing mortars, setting of Dutchmen, and 

setting of existing or new masonry units.

1. Mortar for setting stone masonry:

a. One (1) part by volume Portland Cement

b. One (1) parts b volume Hydrated Lime

c. Six (6) parts by volume Sand

d. Six (6) parts by volume Sand comprised of a blend of 4 parts white and 2 

parts brown bar sand.
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C. Mortar Mixing:

1. Mix mortars in accordance with ASTM C270.

2. Measure materials by volume or equivalent weight. Do not measure by 

shovel.

3. Mix ingredients in clean mechanical batch mortar mixer 3-5 minutes.

4. Let mortar sit 20 minutes prior to use to allow for initial shrinkage. Do not 

retemper partially hardened material

D. Mixing: Comply with mortar manufacturers requirements.

PART 3 EXECUTION

3.1 MORTAR CURING - GENERAL

A. Hot weather requirements - general: Provide all special precautions and procedures 

required to control mortar curing during hot weather. Comply with recommendations 

of "All-Weather Construction" Technical Note (most recent revision) as published by 

the Brick Institute of America.

1. No mortar shall be placed in full sun at surface temperatures above 80 

degrees F unless shading of the walls is provided and the masonry wall 

temperature is kept below this point.

2. Maintain temperature of mortar between 70 degrees F and 90 degrees F. Use 

all measures required to achieve this temperature range, including storing 

mortar sand under shaded cover, and chilling mixing water with ice.

3. Wet salvaged stone units indicated to be rebuilt prior to installation, and wet 

stone units in place prior to repointing. However, do not repoint stone units 

with water puddled in joints.

4. Place all masonry units within one minute of spreading mortar.

5. Protect and cure new pointing and rebuilt walls as follows:

a. For wall temperatures above 100 degrees F with no wind: Provide shading 

of walls prior to pointing or masonry unit setting, and fog spray and cover 

walls with canvas tarp or blue or white plastic tarp to control moisture 

evaporation during the day in which mortar is placed and during the 

following workday.
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b. Repeat fog spray as often as required, but not less than once per hour 

during the day in which mortar is placed.

c. For wall temperatures 80 - 100 degrees F: Fog spray and cover walls with 

canvas tarp or light-colored plastic tarp to control moisture evaporation, 

but not less than once per hour during the day in which mortar is placed.

d. For wall temperatures less than 80 degrees F: No special mortar curing 

procedures are required.

B. Cold Weather Requirements:

1. No work in this Section shall be executed when the ambient temperature is 

less than 40 degrees F. No pointing shall be executed when freezing 

temperatures are expected within 24 hours.

3.2 REMOVAL OF EXISTING MORTAR

A. General:

1. Remove existing deteriorated mortar to a depth equal to 2 times the joint 

width, minimum 3/4" depth, and in all cases, down to sound, existing mortar.

2. Do not damage existing masonry. If work is found unacceptable, all raking 

will cease without additional cost to the Owner until deficiencies in tools, 

workmanship, or methods have been corrected to the satisfaction of the 

Owner.

a. For stone units damaged by raking operations, the contractor shall restore 

the damaged unit in a manner directed by the Owner.

3.3 SETTING OF SALVAGED STONE

A. Clean stone surfaces that have become dirty or stained prior to setting. Remove soil, 

stains, and foreign materials that will interfere with mortar bond. Clean units by 

thoroughly scrubbing stones with fiber brushes followed by a thorough drenching 

with clear water.

B. Stone setting:

1. Rebuild areas of stone masonry and set replacement units to match existing 

stonework in plumbness, levelness, and surface uniformity.
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2. Set units in full bed of mortar with vertical joints slushed full, unless 

otherwise indicated.

3. Strike joints flush, to receive stucco finish in a future phase.

END OF SECTION
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SECTION 040101

STONE REPOINTING

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section Includes:

1. Repointing joints with mortar.

1.3 DEFINITIONS

A. Rift: The most pronounced direction of splitting or cleavage of a stone.

1.4 SEQUENCING AND SCHEDULING

A. Work Sequence: Perform stone repointing work in the following sequence, which 

includes work specified in this and other Sections:

1. Remove plant growth.

2. Inspect masonry for open mortar joints and permanently or temporarily point 

them before cleaning to prevent the intrusion of water and other cleaning 

materials into the wall.

3. Remove paint.

4. Clean stone.

5. Rake out mortar from joints surrounding stone to be replaced and from joints 

adjacent to stone repairs along joints.

6. Repair stonework, including replacing existing stone with new stone.

7. Rake out mortar from joints to be repointed.

8. Point mortar.

9. After repairs and repointing have been completed and cured, perform a final 

cleaning to remove residues from this work.

B. As scaffolding is removed, patch anchor holes used to attach scaffolding. Patch holes in 

stone according to Section 040102 "Stone Repair." 
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1.5 QUALITY ASSURANCE

A. Stone Repointing Specialist Qualifications: Engage an experienced stone repointing firm 

to perform work of this Section. Firm shall have completed work similar in material, 

design, and extent to that indicated for this Project with a record of successful in-service 

performance. Experience in only installing standard unit masonry or new stone masonry 

is insufficient experience for stone repointing work.

1. Field Supervision: Stone repointing specialist firms shall maintain experienced 

full-time supervisors on Project site during times that stone repointing work is in 

progress.

1.6 PRECONSTRUCTION TESTING

A. Preconstruction Testing Service: Engage a qualified testing agency to perform 

preconstruction testing on stone units as follows:

1. Provide test specimens as indicated and representative of proposed materials and 

existing construction.

2. Existing Mortar: Test according to ASTM C 295/C 295M, modified as agreed by 

testing service and Engineer for Project requirements, to determine proportional 

composition of original ingredients, sizes and colors of aggregates, and 

approximate strength.

1.7 DELIVERY, STORAGE, AND HANDLING

A. Deliver packaged materials to Project site in manufacturer's original and unopened 

containers, labeled with manufacturer's name and type of products.

B. Store cementitious materials on elevated platforms, under cover, and in a dry location. 

Do not use cementitious materials that have become damp.

C. Store hydrated lime in manufacturer's original and unopened containers. Discard lime if 

containers have been damaged or have been opened for more than two days.

D. Store sand where grading and other required characteristics can be maintained, and 

contamination avoided.

1.8 FIELD CONDITIONS

A. Weather Limitations: Proceed with installation only when existing and forecasted 

weather conditions permit repointing work to be performed according to product 

manufacturers' written instructions and specified requirements.
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B. Temperature Limits, General: Repoint mortar joints only when air temperature is 

between 40 and 90 deg F (4 and 32 deg C) and is predicted to remain so for at least seven 

days after completion of the Work unless otherwise indicated.

C. Cold-Weather Requirements: Comply with the following procedures for mortar-joint 

pointing unless otherwise indicated:

1. When air temperature is below 40 deg F (4 deg C), heat mortar ingredients and 

existing stone to produce temperatures between 40 and 120 deg F (4 and 49 deg C).

2. When mean daily air temperature is below 40 deg F (4 deg C), provide enclosure 

and heat to maintain temperatures above 32 deg F (0 deg C) within the enclosure 

for seven days after pointing.

D. Hot-Weather Requirements: Protect mortar-joint pointing when temperature and 

humidity conditions produce excessive evaporation of water from mortar materials. 

Provide artificial shade and wind breaks, and use cooled materials as required to 

minimize evaporation. Do not apply mortar to substrates with temperatures of 90 deg F 

(32 deg C) and above unless otherwise indicated.

1.9 MATERIALS, GENERAL

A. Source Limitations: Obtain each type of material for stone repointing (cement, sand, etc.) 

from single source with resources to provide materials of consistent quality in 

appearance and physical properties.

1.10 MORTAR MATERIALS

A. Portland Cement: ASTM C 150/C 150M, Type I or Type II, except Type III may be used 

for cold-weather construction; white or gray, or both where required for color matching 

of mortar.

1. Provide cement containing not more than 0.60 percent total alkali when tested 

according to ASTM C 114.

B. Hydrated Lime: ASTM C 207, Type S.

C. Masonry Cement: ASTM C 91/C 91M.

D. Mortar Cement: ASTM C 1329/C 1329M.

E. Mortar Sand: ASTM C 144.

1. Match size, texture, and gradation of existing mortar sand as closely as possible. 

Blend several sands, if necessary, to achieve suitable match.

2. Color: Natural sand or ground marble, granite, or other sound stone of color 

necessary to produce required mortar color.
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F. Mortar Pigments: ASTM C 979/C 979M, compounded for use in mortar mixes, and 

having a record of satisfactory performance in stone mortars.

G. Water: Potable.

1.11 ACCESSORY MATERIALS

A. Sealant Materials:

1. Sealant manufacturer's standard elastomeric sealant(s) of base polymer and 

characteristics indicated below and according to applicable requirements in 

Section 079200 "Joint Sealants."

2. Colors: Provide colors of exposed sealants to match colors of mortar adjoining 

installed sealant unless otherwise indicated.

B. Joint-Sealant Backing:

1. Cylindrical Sealant Backings: ASTM C 1330, Type C (closed-cell material with 

a surface skin), and of size and density to control sealant depth and otherwise 

contribute to producing optimum sealant performance.

2. Bond-Breaker Tape: Polyethylene tape or other plastic tape recommended in 

writing by sealant manufacturer for preventing sealant from adhering to rigid, 

inflexible, joint-filler materials or joint surfaces at back of joint where such 

adhesion would result in sealant failure. Provide self-adhesive tape where 

applicable.

C. Masking Tape: Nonstaining, nonabsorbent material; compatible with mortar, joint 

primers, sealants, and surfaces adjacent to joints; and that easily comes off entirely, 

including adhesive.

D. Other Products: Select materials and methods of use based on the following, subject to 

approval of a mockup:

1. Previous effectiveness in performing the work involved.

2. Minimal possibility of damaging exposed surfaces.

3. Consistency of each application.

4. Uniformity of the resulting overall appearance.

5. Do not use products or tools that could leave residue on surfaces.

1.12 MORTAR MIXES

A. Measurement and Mixing: Measure cementitious materials and sand in a dry condition 

by volume or equivalent weight. Do not measure by shovel; use known measure. Mix 

materials in a clean, mechanical batch mixer.
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1. Mixing Pointing Mortar: Thoroughly mix cementitious materials and sand 

together before adding any water. Then mix again, adding only enough water to 

produce a damp, unworkable mix that retains its form when pressed into a ball. 

Maintain mortar in this dampened condition for 15 to 30 minutes. Add remaining 

water in small portions until mortar reaches desired consistency. Use mortar 

within one hour of final mixing; do not retemper or use partially hardened 

material.

B. Colored Mortar: Produce mortar of color required by using specified ingredients. Do not 

alter specified proportions without Engineer's approval.

1. Mortar Pigments: Where mortar pigments are indicated, do not add pigment 

exceeding 10 percent by weight of the cementitious or binder materials, except 

for carbon black, which is limited to 2 percent, unless otherwise demonstrated by 

a satisfactory history of performance.

C. Do not use admixtures in mortar unless otherwise indicated.

PART 2 - EXECUTION

2.1 PROTECTION

A. Prevent mortar from staining face of surrounding stone and other surfaces.

1. Cover sills, ledges, and other projecting items to protect them from mortar 

droppings.

2. Keep wall area wet below pointing work to discourage mortar from adhering.

3. Immediately remove mortar splatters in contact with exposed stone and other 

surfaces.

2.2 REPOINTING STONEWORK 

A. Rake out and repoint joints to the following extent:

1. All joints in areas indicated.

B. Do not rake out and repoint joints where not required.

C. Rake out joints as follows, according to procedures demonstrated in approved mockup:

1. Remove mortar from joints to depth of indicated but not less than 1/2 inch (13 

mm)] [3/4 inch (20 mm) or not less than that required to expose sound, 

unweathered mortar. Do not remove unsound mortar more than 2 inches (50 mm) 

deep; consult Engineer for direction.
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2. Remove mortar from stone surfaces within raked-out joints to provide reveals 

with square backs and to expose stone for contact with pointing mortar. Brush, 

vacuum, or flush joints to remove dirt and loose debris.

3. Do not spall edges of stone units or widen joints. Replace or patch damaged 

stone units as directed by Engineer.

D. Notify Engineer of unforeseen detrimental conditions including voids in mortar joints, 

cracks, loose stone, rotted wood, rusted metal, and other deteriorated items.

E. Pointing with Mortar:

1. Rinse joint surfaces with water to remove dust and mortar particles. Time rinsing 

application so, at time of pointing, joint surfaces are damp but free of standing 

water. If rinse water dries, dampen joint surfaces before pointing.

2. Apply pointing mortar first to areas where existing mortar was removed to 

depths greater than surrounding areas. Apply in layers not greater than 3/8 inch (9 

mm) until a uniform depth is formed. Fully compact each layer and allow it to 

become thumbprint hard before applying next layer.

3. After deep areas have been filled to same depth as remaining joints, point joints 

by placing mortar in layers not greater than 3/8 inch (9 mm). Fully compact each 

layer and allow to become thumbprint hard before applying next layer. Where 

existing stone has worn or rounded edges, slightly recess finished mortar surface 

below face of stone to avoid widened joint faces. Take care not to spread mortar 

beyond joint edges onto exposed stone surfaces or to featheredge the mortar.

4. When mortar is thumbprint hard, tool joints to match original appearance of 

joints as demonstrated in approved mockup. Remove excess mortar from edge of 

joint by brushing.

5. Cure mortar by maintaining in thoroughly damp condition for at least 72 

consecutive hours, including weekends and holidays.

6. Hairline cracking within mortar or mortar separation at edge of a joint is 

unacceptable. Completely remove such mortar and repoint.

F. Where repointing work precedes cleaning of existing stone, allow mortar to harden at 

least 30 days before beginning cleaning work.

2.3 FIELD QUALITY CONTROL

A. Testing Agency: Owner will engage qualified testing agencies to perform tests and 

inspections. Allow inspectors use of lift devices and scaffolding, as needed, to perform 

inspections.

B. Engineer's Project Representatives: Engineer will assign Project representatives to help 

carry out Engineer's responsibilities at the site, including observing progress and quality 

of portion of the Work completed. Allow Engineer's Project 
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representatives use of lift devices and scaffolding, as needed, to observe progress and 

quality of portion of the Work completed.

C. Notify inspector in advance of times when lift devices and scaffolding will be relocated. 

Do not relocate lift devices and scaffolding until inspectors have had reasonable 

opportunity to make inspections and observations of work areas at lift device or scaffold 

location.

END OF SECTION
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SECTION 040102

STONE REPAIR

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section Includes:

1. Repairing stone masonry walls, including rebuilding various sections 

1.3 DEFINITIONS

A. Rebuilding (Setting) Mortar: Mortar used to set and anchor masonry in a structure, 

distinct from pointing mortar installed after masonry is set in place.

B. Rift: The most pronounced direction of splitting or cleavage of a stone.

C. Stone Terminology: Per ASTM C 119.

1.4 SEQUENCING AND SCHEDULING

A. Work Sequence: Perform stone repair work in the following sequence, which includes 

work specified in this and other Sections:

1. Remove explant growth.

2. Inspect masonry for open mortar joints and permanently or temporarily point them 

before cleaning to prevent the intrusion of water and other cleaning materials into 

the wall.

3. Remove all existing finishes on both sides of existing and/or new stone to permit 

rebuilding of components.

4. Clean stone.

5. Rake out mortar from joints surrounding stone to be replaced and from joints 

adjacent to stone repairs along joints.

6. Repair stonework, including replacing existing stone with on-site and/or new 

stone.

7. Rake out mortar from joints to be repointed.

8. Point mortar and sealant joints.
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9. After repairs and repointing have been completed and cured, perform a final 

cleaning to remove residues from this work.

1.5 QUALITY ASSURANCE

A. Stone Repair Qualifications: Engage an experienced stone repair individual/firm to 

perform work. Individual/firm shall have completed work similar in material, design, and 

extent to that indicated for this Project with a record of successful in-service 

performance. Experience in only installing standard unit masonry or new stone masonry 

is insufficient experience for stone repair work.

B. Deliver new stone units to Project site strapped together in suitable packs or pallets or in 

heavy-duty crates and protected against impact and chipping.

C. Deliver each piece of stone with code mark or setting number on unexposed face, 

corresponding to Shop Drawings, using nonstaining paint.

D. Deliver packaged materials to Project site in manufacturer's original and unopened 

containers, labeled with manufacturer's name and type of products.

E. Store cementitious materials on elevated platforms, under cover, and in a dry location. 

Do not use cementitious materials that have become damp.

F. Store hydrated lime in manufacturer's original and unopened containers. Discard lime if 

containers have been damaged or have been opened for more than two days.

G. Store sand where grading and other required characteristics can be maintained and 

contamination avoided.

H. Handle stone to prevent overstressing, chipping, defacement, and other damage.

1.6 FIELD CONDITIONS

A. Weather Limitations: Proceed with installation only when existing and forecasted 

weather conditions permit stone repair work to be performed according to product 

manufacturers' written instructions and specified requirements.

B. Temperature Limits, General: Repair stone units only when air temperature is between 

40 and 90 deg F (4 and 32 deg C) and is predicted to remain so for at least seven days 

after completion of the Work unless otherwise indicated.

C. Cold-Weather Requirements: Comply with the following procedures for stone repair 

unless otherwise indicated:
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1. When air temperature is below 40 deg F (4 deg C), heat mortar ingredients, repair 

materials, and existing stone to produce temperatures between 40 and 120 deg F (4 

and 49 deg C).

2. When mean daily air temperature is below 40 deg F (4 deg C), provide enclosure 

and heat to maintain temperatures above 32 deg F (0 deg C) within the enclosure 

for seven days after repair.

D. Hot-Weather Requirements: Protect stone repairs when temperature and humidity 

conditions produce excessive evaporation of water from mortar and patching materials. 

Provide artificial shade and wind breaks, and use cooled materials as required to 

minimize evaporation. Do not apply mortar to substrates with temperatures of 90 deg F 

(32 deg C) and above unless otherwise indicated.

E. For manufactured repair materials, perform work within the environmental limits set by 

each manufacturer.

1.7 MATERIALS, GENERAL

A. Source Limitations: Obtain each type of material for repairing stone (stone, cement, sand, 

etc.) from single source with resources to provide materials of consistent quality in 

appearance and physical properties.

1.8 STONE MATERIALS

A. Stone Matching Existing: Natural building stone of variety, color, texture, grain, veining, 

finish, size, and shape that match existing stone and with physical propertiesm within 10 

percent of those determined from preconstruction testing of selected existing stone.

1. For existing stone that exhibits a range of colors, texture, grain, veining, finishes, 

sizes, or shapes, provide stone that proportionally matches that range rather than 

stone that matches an individual color, texture, grain, veining, finish, size, or shape 

within that range.

B. Cutting New Stone: Cut each new stone so that, when it is set in final position, the rift or 

natural bedding planes will match the rift orientation of existing stones.

1.9 MORTAR MATERIALS

A. Portland Cement: ASTM C 150/C 150M, Type I or Type II, except Type III may be used 

for cold-weather construction; white or gray, or both where required for color matching 

of mortar.

1. Provide cement containing not more than 0.60 percent total alkali when tested 

according to ASTM C 114.

B. Hydrated Lime: ASTM C 207, Type S.
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C. Masonry Cement: ASTM C 91/C 91M.

D. Mortar Cement: ASTM C 1329/C 1329M.

E. Mortar Sand: ASTM C 144.

1. Exposed Mortar: Match size, texture, and gradation of existing mortar sand as 

closely as possible. Blend several sands if necessary to achieve suitable match.

2. Colored Mortar: Natural sand or ground marble, granite, or other sound stone of 

color necessary to produce required mortar color.

F. Mortar Pigments: ASTM C 979/C 979M, compounded for use in mortar mixes, and 

having a record of satisfactory performance in stone mortars.

G. Water: Potable.

1.10 ACCESSORY MATERIALS

A. Setting Buttons and Shims: Resilient plastic, nonstaining to stone, sized to suit joint 

thicknesses and bed depths of stone units, less the required depth of pointing materials 

unless removed before pointing.

B. Masking Tape: Nonstaining, nonabsorbent material; compatible with mortar, joint 

primers, sealants, and surfaces adjacent to joints; and that easily comes off entirely, 

including adhesive.

C. Other Products: Select materials and methods of use based on the following, subject to 

approval of a mockup:

1. Previous effectiveness in performing the work involved.

2. Minimal possibility of damaging exposed surfaces.

3. Consistency of each application.

4. Uniformity of the resulting overall appearance.

5. Do not use products or tools that could leave residue on surfaces.

1.11 MORTAR MIXES

A. Measurement and Mixing: Measure cementitious materials and sand in a dry condition 

by volume or equivalent weight. Do not measure by shovel; use known measure. Mix 

materials in a clean, mechanical batch mixer.

B. Do not use admixtures in mortar unless otherwise indicated.
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PART 2 - EXECUTION

2.1 PROTECTION

A. Prevent mortar from staining face of surrounding stone and other surfaces.

1. Cover sills, ledges, and other projecting items to protect them from mortar 

droppings.

2. Keep wall area wet below rebuilding and repair work to discourage mortar from 

adhering.

3. Immediately remove mortar splatters in contact with exposed stone and other 

surfaces.

2.2 STONE REMOVAL AND REPLACEMENT

A. At locations indicated, remove stone that has deteriorated or is damaged beyond repair or 

is to be reused. Carefully remove entire units from joint to joint, without damaging 

surrounding stone, in a manner that permits replacement with full-size units.

B. Support and protect remaining stonework that surrounds removal area.

C. Maintain flashing, reinforcement, lintels, and adjoining construction in an undamaged 

condition. Coordinate with new flashing, reinforcement, and lintels, which are specified 

in other Sections.

D. Notify Engineer of unforeseen detrimental conditions including voids, cracks, bulges, 

and loose units in existing stone or unit masonry backup, rotted wood, rusted metal, and 

other deteriorated items.

E. Remove in an undamaged condition as many whole stone units as possible.

1. Remove mortar, loose particles, and soil from stone by cleaning with hand chisels, 

brushes, and water.

2. Remove sealants by cutting close to stone with utility knife and cleaning with 

solvents.

3. Store stone for reuse. Store off ground, on skids, and protected from weather.

4. Deliver cleaned stone not required for reuse to Owner unless otherwise indicated.

F. Clean stone surrounding removal areas by removing mortar, dust, and loose particles in 

preparation for stone replacement.

G. Replace removed damaged stone with other removed stone in good condition, where 

possible, matching existing stone, including direction of rift or natural bedding planes. 

Do not use broken units unless they can be cut to usable size.
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H. Install replacement stone into bonding and coursing pattern of existing stone. If cutting is 

required, use a motor-driven saw designed to cut stone with clean, sharp, unchipped 

edges. Finish edges to blend with appearance of edges of existing stone.

1. Maintain joint width for replacement stone to match existing joints.

2. Use setting buttons or shims to set stone accurately spaced with uniform joints.

I. Set replacement stone with rebuilding (setting) mortar and with completely filled bed, 

head, and collar joints. Butter vertical joints for full width before setting, and set units in 

full bed of mortar unless otherwise indicated. Replace existing anchors with new anchors 

of size and type indicated.

1. Rake out mortar used for laying stone before mortar sets. Point at same time as 

repointing of surrounding area.

2. When mortar is hard enough to support units, remove shims and other devices 

interfering with pointing of joints.

J. Curing: Cure mortar by maintaining in thoroughly damp condition for at least 72 

consecutive hours, including weekends and holidays.

1. Hairline cracking within the mortar or mortar separation at edge of a joint is 

unacceptable. Completely remove such mortar and repoint.

2.3 STONE PATCHING 

A. Patch the following stone units unless another type of repair or replacement is indicated:

1. Units indicated to be patched.

B. Remove deteriorated material and remove adjacent material that has begun to deteriorate. 

Carefully remove additional material so patch does not have feathered edges but has 

square or slightly undercut edges on area to be patched and is at least 1/4 inch (6 mm) 

thick, but not less than recommended in writing by patching compound manufacturer.

C. Mask adjacent mortar joint or rake out for repointing if patch extends to edge of stone 

unit.

D. Brush-coat stone surfaces with slurry coat of patching compound according to 

manufacturer's written instructions.

E. Place patching compound in layers as recommended in writing by patching compound 

manufacturer, but not less than 1/4 inch (6 mm) or more than 2 inches (50 mm) thick. 

Roughen surface of each layer to provide a key for next layer.
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1. Simple Details: Trowel, scrape, or carve surface of patch to match texture and 

surrounding surface plane or contour of the stone. Shape and finish surface before 

or after curing, as determined by testing, to best match existing stone.

F. Keep each layer damp for 72 hours or until patching compound has set.

G. Remove and replace patches with hairline cracks or that show separation from stone at 

edges, and those that do not match adjoining stone in color or texture.

2.4 FIELD QUALITY CONTROL

A. Project Representatives: Engineer will assign representatives to observe progress and 

quality of portion of the work completed. Allow representatives use of lift devices and 

scaffolding, as needed, to observe progress and quality of portion of the work completed.

2.5 STONE WASTE DISPOSAL

A. Salvageable Materials: Unless otherwise indicated, excess stone materials are 

Contractor's property.

B. Stone Waste: Remove stone waste and legally dispose of off Owner's property.

END OF SECTION 
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SECTION 061900

TIMBER FRAMING RESTORATION

PART 1 GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions and 

Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section Includes:

1. Heavy timber wall plates.

2. Timber rafters and ceiling joists.

3. Shingle lath.

B. Related Requirements:

1. Exterior architectural woodwork restoration is specified in Section 064013, 

“Exterior Architectural Woodwork.”

1.3 SUBMITTALS

A. Samples:

1. White oak sills: Match dimensions of existing sills

2. Rafter joinery: Sample bridle joint, including 12-inch length of two rafters, 

bridle joint, and wood dowels (treenails).

1.4 QUALITY ASSURANCE

A. Contractor qualifications: Firm performing the work included under this Section shall 

be a  Restoration Specialist defined as an individual or firm of established reputation 

in building restoration (or, if newly organized, whose personnel have previously 

established a reputation in the field), who or which is regularly engaged in, and 

which maintains a regular force of workmen skilled in either (as applicable) 

manufacturing or fabricating items required by the contract, installing items required 

by the contract, performing on-site treatment of existing historic materials, or 

otherwise performing work required by the contract.

1. The individual or firm shall have recent and documented experience in the 

replication of historic timber framing in n National Register-listed buildings.
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PART 2 PRODUCTS

2.1 FRAMING MEMBERS

A. General: 

1. Utilize existing members where salvageable and of approved integrity. 

2. All new framing members shall be air-dried; kiln-drying is not required.

B. Framing Member Schedule: Provide rot-resistant, air-dried or green, rough-sawn 

members, as follows:

1. Wall Plates: White oak.

2. Rafters and ceiling joists: White oak.

3. Shingle lath: Bald cypress.

4. Window lintels: White oak.

2.2 FASTENERS

A. General: For all applications, provide fasteners with hot-dip zinc coating complying 

with ASTM A 153A or Type 304 stainless steel.

B. Wood Screws: ASME B18.6.1.

C. Lag Bolts: ASME B18.2.1

D. Bolts: Galvanized Steel bolts complying with ASTM A 307, Grade A; with ASTM A 

563 hex nuts and, where indicated, flat washers.

E. Chemical Anchors: Two-part epoxy adhesive and threaded stainless steel anchor bolt, 

ASTM F593 and ASTM F594, Alloy Group 1 or 2.

PART 3 EXECUTION

3.1 INSTALLATION, GENERAL

A. Set members to required levels and lines, with members plumb, true to line, cut, and 

fitted as close as possible to match existing conditions that remain. Fit rough 

carpentry to other construction; scribe and cope as needed for accurate fit. Locate 

furring, nailers, blocking, grounds, and similar supports to comply with requirements 

for attaching other construction.

B. Framing Standard for new work: To the extent applicable, comply with AF&PA's 

WCD 1, "Details for Conventional Wood Frame Construction," unless otherwise 

indicated.
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C. Securely attach rough carpentry work to substrate by anchoring and fastening as 

indicated, complying with the following:

1. NES NER-272 for power-driven fasteners.

2. Table 2304.9.1, "Fastening Schedule," in ICC's International Building Code.

3. Table R602.3(1), "Fastener Schedule for Structural Members," and Table 

R602.3(2), "Alternate Attachments," in ICC's International Residential Code 

for One- and Two- Family Dwellings.

D. Use galvanized steel common nails unless otherwise indicated. Select fasteners of 

size that will not fully penetrate members where opposite side will be exposed to 

view or will receive finish materials. Make tight connections between members. 

Install fasteners without splitting wood. Drive nails snug but do not countersink nail 

heads unless otherwise indicated.

E. For exposed work, arrange fasteners in straight rows parallel with edges of members, 

with fasteners evenly spaced, and with adjacent rows staggered.

3.2 RAFTER AND CEILING JOIST FRAMING

A. Rafters: Utilize existing rafters where possible and as indicated above. Fabricate 

rafters as indicated on drawings. Secure to wood plates per details on drawings.

B. Set in position at spacings indicated on Drawings. Provide temporary bracing of 

rafters until starter boards and wood lath are in place.

C. Provide special framing as indicated for peak, eaves and gable ends, as indicated on 

Drawings.

3.3 HEAVY TIMBER INSTALLATION

A. Exposed window lintels:

1. Reuse existing lintels where possible. Provide new pressure treated lintels to 

match size, shape and material of existing lintels.

2. Set lintels as part of stone masonry restoration work.

B. Timber wall plates: replacement or repair:

1. Drill anchor holes and set chemical anchors at spacings indicated on 

Drawings.

2. Set unit. Perform timber framing repairs indicated on Drawings.

3. Provide temporary shoring as required to support framing above. Support 

wall or roof rafters where sill has crushed or is missing.

END OF SECTION
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SECTION 064013

EXTERIOR ARCHITECTURAL WOODWORK RESTORATION

PART 1 GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions and 

Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes:

1. Removal and replacement of deteriorated exterior woodwork 

2. Restoration or replacement of other exterior components and woodwork 

3. Beaded-board roof decking where it currently exists

4. Reconstruction of the existing cupola structure as depicted on the plans

B. Related Sections include the following:

1. Exterior painting is specified in Division 9 Section, “Exterior Painting.”

1.3 SUBMITTALS

A. Product Data: Submit product data for each specified product.

B. Shop Drawings: For each exterior woodwork assembly.

C. Samples: 12-inch-long section of each molding profile.

1.4 QUALITY ASSURANCE

A. Contractor qualifications: Firm performing the work of this Section shall be a 

Restoration Specialist which is defined as an individual or firm of established 

reputation in building restoration (or, if newly organized, whose personnel have 

previously established a reputation in the field), who or which is regularly engaged 

in, and which maintains a regular force of workmen skilled in either (as applicable) 

manufacturing or fabricating items required by the contract, installing items required 

by the contract, performing on-site treatment of existing historic materials, or 

otherwise performing work required by the contract. The individual or firm shall 

have recent and documented experience in the restoration and replication of 

architectural woodwork in National Register-listed buildings.



Job No. HAVTT 21842

064013-2

U:\Accounts\HAVTT\HAVTT21842 - Grange Estate Necessary Roof\PROJ RESOURCES\DRAFT SPECS\Specs for Contract\064013 Exterior Architectural 

Woodwork.doc

B. The Quality Standards, latest edition of the Architectural Woodwork Institute, shall 

apply to the work of this Section. Comply with the following sections and grades:

1. Standing and running Trim: AWI Section 300, Custom Grade.

2. Ornamental Work: AWI Section 700, Custom Grade.

PART 2 PRODUCTS

2.1 LUMBER

A. Lumber standards: To the extent applicable, all softwood lumber shall conform to the 

current published standards of WWPA, and all hardwood lumber shall conform to the 

standards of the National Hardwood Lumber Association (NHLA).

B. Exposed lumber species:

1. All exterior woodwork to receive painted finish: Spanish Cedar, South 

American mahogany, Douglas fir, or bald cypress.

C. Concealed framing lumber, including all concealed furring, blocking, and sub-

framing: Preservative-treated wood, Preservative Treatment by Pressure Process, 

AWPA, C31.

2.2 MISCELLANEOUS MATERIALS

A. Anchors and fasteners:

1. Wood-to-wood fasteners: For all applications, provide stainless-steel or 

galvanized steel fasteners complying with ASTM A153.

2. Wood-to-masonry fasteners: ½-inch galvanized threaded rod for installation 

in pre- drilled holes in stone masonry

B. Epoxy adhesives and fillers:

1. Manufacturer: Hilti HT-HY 270 Adhesive or approved equal

2. Products:

a. Epoxy resin: Low modulus, low-viscosity epoxy resin, West System 

105/205.

b. Epoxy adhesive: Specified resin mixed with micro-fibers.

c. Wood fillers: Provide fillers recommended by epoxy manufacturer for 

mixing with epoxy resins for each application, including micro-ballons 

and micro- balloons.

C. Shop primer: Alkyd-based wood primer specified in Division 09 Section, “Exterior 

Painting.”
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PART 3 EXECUTION

3.1 INSTALLATION

A. Quality Standard: Install woodwork to comply with AWI Section 1700, custom 

grade, and as required to match existing woodwork.

B. Shop prime and back prime all exterior woodwork.

C. Install the work plumb, level, true, and straight, or as required to match and tie into 

existing work to remain. Shim as required using concealed shims. Install to a 

tolerance of 1/8” in 8’-0” for plumb and level for new work.

D. Anchor woodwork to masonry using specified concrete screws and to wood framing 

using galvanized steel fasteners. Secure exposed woodwork to grounds, blocking, or 

sub-framing with countersunk, concealed fasteners and blind nailing as required for a 

complete installation.

E. Scribe and cut work to fit adjoining work and refinish field-cut surfaces at joints.

F. Install standing and running trim with minimum number of joints possible, using full-

length pieces to the greatest extent possible. Stagger joints in adjacent and related 

members. Make exterior joints water-resistant by careful fitting.

END OF SECTION
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SECTION 073129

WOOD SHINGLES AND SHAKES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and 

Supplementary Conditions and Division 01 Specification Sections, apply to this 

Section.

1.2 SUMMARY

A. Section Includes:

1. Cedar shingle roofing.

1.3 DEFINITIONS

A. CSSB: Cedar Shake & Shingle Bureau

1.4 SUBMITTALS

A. Product Data: For each type of product.

B. Samples for Verification: For the following products:

1. Wood Shingles: Full size.

1.5 CLOSEOUT SUBMITTALS

A. Maintenance Data: For wood products to include in maintenance manuals.

1.6 MAINTENANCE MATERIAL SUBMITTALS

A. Furnish extra materials that match products installed and that are packaged with 

protective covering for storage and identified with labels describing contents.

1. Wood Shingles: One unbroken bundle.

1.7 QUALITY ASSURANCE

A. Installer Qualifications: Approved by CSSB.
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B. Grading Agency Qualifications: An independent testing and inspecting agency 

recognized by authorities having jurisdiction as qualified to label wood products for 

compliance with referenced grading rules.

C. Source Limitation: Obtain wood shingles from single source and from single 

manufacturer.

D. Pre-installation Conference:  Conduct a pre-installation conference at the Project site 

with Engineer and Owner present.

1.8 PROJECT CONDITIONS

A. Weather Limitations: Proceed with installation only when existing and forecasted 

weather conditions permit product installation and related work to be performed 

according to manufacturer's written instructions and warranty requirements.

1. Install self-adhering sheet underlayment within the range of ambient and 

substrate temperatures recommended by manufacturer.

1.9 DELIVERY, STORAGE, AND HANDLING

A. Store roofing materials in a dry, well-ventilated location protected from weather and 

moisture according to manufacturer's written instructions.

B. Store underlayment rolls on end, on pallets or other raised surfaces. Do not double 

stack rolls. Protect from sunlight until installation.

C. Protect unused roofing materials from weather and moisture when left overnight or 

when work is not in progress.

D. Handle, store, and place roofing materials in a manner to prevent damage to roof deck 

or structural supporting members.

1.10 WARRANTY

A. Special Materials Warranty: Manufacturer's warranty administered by CSSB and on 

CSSB's standard form in which the Manufacturer agrees to repair or replace CSSB-

labeled products that fail in materials within specified warranty period. Material 

failures include manufacturing defects that result in leaks.

1. Materials Warranty Period: Limited lifetime from date of Substantial 

Completion.
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B. Installer's Warranty: On warranty form at end of this Section, signed by Installer, in 

which Installer agrees to repair or replace installed products that fail in materials or 

workmanship within specified warranty period.

1. Warranty Period: Five (5) years from date of Substantial Completion.

PART 2 - PRODUCTS

2.1 ROOF SHINGLES

A. Cedar Shingles: Taper-Sawn Cedar Shakes, sawn both sides:

1. Grade: Premium No. 1,

2. Size: 24-inch length by 5/8-inch thickness, 100% edge grain.

B. Nails: Stainless Steel nails sized as recommended by CSSB.

C. Felt Underlayment (at solid roof decking only): ASTM D4869, asphalt-saturated 

organic felts, non-perforated.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine substrates, areas, and conditions, with Installer present, for compliance with 

requirements for installation tolerances and other conditions affecting performance of 

the Work.

1. Examine roof sheathing to verify that sheathing joints are supported by framing 

and blocking, or metal clips and that installation is within flatness tolerances.

2. Verify that substrate is sound, dry, smooth, clean, sloped for drainage, and 

completely anchored and that provisions have been made for flashings and 

penetrations through wood roofing.

B. Prepare written report, endorsed by Installer, listing conditions detrimental to 

performance of the Work.

C. Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 UNDERLAYMENT INSTALLATION

A. Underlayments installed parallel to eaves are installed perpendicular to sloped roof 

deck. Underlayments installed parallel to the rake are installed parallel to sloped roof 

deck.
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B. General: Comply with underlayment manufacturer's written installation instructions 

applicable to products and applications indicated unless more stringent requirements 

apply.

3.3 METAL FLASHING INSTALLATION

A. General: Install metal flashings and other sheet metal to comply with requirements in 

Section 076200 "Sheet Metal Flashing and Trim."

B. Apron Flashings: Extend lower flange over and beyond each side of downslope wood 

roofing and up the vertical surface.

C. Step Flashings: Install with a head lap of 3 inches (76 mm) and extend both 

horizontally and vertically. Install with lower edge of flashing just upslope of, and 

concealed by, butt of overlying shingle or shake. Fasten to roof deck only.

3.4 ROOF-SHINGLE INSTALLATION

A. General: Install wood-shingle roofing according to manufacturer's written instructions 

and to recommendations in CSSB's "New Roof Construction Manual" and NRCA's 

"NRCA Roofing Manual: Steep-Slope Roofing Systems."

B. Coordinate installation of shingles with flashings to ensure proper sequence of work.

C. Install triple-layer wood shingle starter course along lowest roof edge.  Extend starter 

course 1-1/2-inches over fascia and 1-1/2-inches over rake edge.

1. Offset joints of triple-layer starter course a minimum of 1-1/2-inches.

D. Install first course of wood shingles directly over starter course and in continuous 

straight-line courses across roof deck. Install second and succeeding courses of wood 

shingles in continuous straight-line courses across roof deck.

1. Extend 1-1/2 inches over rake edge.

2. Offset joints between shingles in succeeding courses a minimum of 1-1/2 

inches. Do not allow alignment of vertical joints in alternate courses.

3. Space shingles a minimum of 1/4 inch and a maximum of 3/8 inch apart.

4. Fasten each shingle with two nails spaced 3/4 to 1 inch from edge of shingle and 

1-1/2 to 2 inches above butt line of succeeding course. Drive fasteners flush with 

top surface of shingles without crushing wood.

5. Maintain weather exposure to match existing roof 

E. Ridge Type: Saddle type with protective nailing.

END OF SECTION



Job No. HAVTT 21842

073129-5

U:\Accounts\HAVTT\HAVTT21842 - Grange Estate Necessary Roof\PROJ RESOURCES\DRAFT SPECS\Specs for Contract\073129 Wood Shingles and Shakes.doc



Job No. HAVTT 21842

076200-1

U:\Accounts\HAVTT\HAVTT21842 - Grange Estate Necessary Roof\PROJ RESOURCES\DRAFT SPECS\Specs for Contract\076200 Sheet Metal Flashing and Trim.doc

SECTION 076200

SHEET METAL FLASHING AND TRIM

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and 

Supplementary Conditions and Division 01 Specification Sections, apply to this 

Section.

1.2 SUMMARY

A. Section Includes:

1. Flashings and counter-flashings at reconstructed cupola.

2. Roof at reconstructed cupola

B. References:

1. Copper and Common Sense be Revere Copper.

2. Architectural Sheet Metal by SMACNA (referred to as SMACNA 

manual)

3. Sheet Copper Applications by the Copper-Development Association Inc.

1.3 COORDINATION

A. Coordinate sheet metal flashing and trim layout and seams with sizes and 

locations of penetrations to be flashed, and joints and seams in adjacent materials.

B. Coordinate sheet metal flashing and trim installation with adjoining roofing and 

wall materials, joints, and seams to provide leakproof, secure, and noncorrosive 

installation.

1.4 SUBMITTALS

A. Product Data for the following:

1. Terne-Coated stainless steel.

2. Sheet Copper 

B. Shop Drawings: For sheet metal flashing and trim.

1. Include plans, elevations, sections, and attachment details.
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2. Detail fabrication and installation layouts, expansion-joint locations, and 

keyed details. Distinguish between shop- and field-assembled Works.

3. Include identification of material, thickness, weight, and finish for each 

item and location in Project.

4. Include details for forming, including profiles, shapes, seams, and 

dimensions.

5. Include details for joining, supporting, and securing, including layout and 

spacing of fasteners, cleats, clips, and other attachments. Include pattern of 

seams.

6. Include details of termination points and assemblies.

7. Include details of roof-penetration flashing.

8. Include details of edge conditions, including eaves, ridges, valleys, rakes, 

crickets, flashings, and counterflashings.

9. Include details of special conditions.

C. Samples:

1. 8-inch by 8-inch sample of sheet terne-coated stainless steel.

1.5 QUALITY ASSURANCE

A. Installer Qualifications: Contractor for this work shall be a restoration specialist, 

defined as an individual or firm of established reputation in building restoration 

(or, if newly organized, whose personnel have previously established a reputation 

in the field), who or which is regularly engaged in and which maintains a regular 

force of workmen skilled in either manufacturing or fabricating items required by 

the contract, installing items required by the contract, performing on-site 

treatment of existing historic materials, or otherwise performing work required by 

the contract.  Individual or firm shall have recent and documented experience in 

sheet metal flashings applied to National Register-listed buildings.

1.6 PROJECT CONDITIONS

A. The contractor shall examine all surfaces on which, or against which, work of the 

Section is to be applied.  Notify the Engineer of all defects discovered and shall 

verify that all defects have been corrected before proceeding with the installation.

1.7 DELIVERY, STORAGE, AND HANDLING

A. Do not store sheet metal flashing and trim materials in contact with other 

materials that might cause staining, denting, or other surface damage.

1. Store sheet metal flashing and trim materials away from uncured concrete 

and masonry.

2. Protect stored sheet metal flashing and trim from contact with water.
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B. Protect strippable protective covering on sheet metal flashing and trim from 

exposure to sunlight and high humidity, except to extent necessary for period of 

sheet metal flashing and trim installation.

PART 2 - PRODUCTS

2.1 SHEET METAL

A. Terne coated stainless steel: AISI Type 302/304 stainless steel or strip, ASTM 

A167, zince alloy coating (50%tin, 50%zinc) both sides.  1.45oz./sqft.  Provide 

“TCS II” manufactured by Follansbee Steel Corp or approved equal.  Provide in 

the following applications and thickness:

1. Flashings: 0.015-inch thickness.

2. Sheet copper: ASTM B152, H01 Cold Rolled High Yield Quarter Hard; 20 

oz/sqft.

2.2 MISCELLANEOUS MATERIALS

A. Solder for use with terne-coated stainless steel:

1. ASTM B32, 50/50 tin/lead solder. 

2. Flux: Rosin type, acid free.

B. Fasteners

1. For use with terne-coated stainless steel: Stainless Steel.

2. For use with Copper : Copper Nails

C. Metal Accessories:  Sheet metal clips, cleats, straps, anchoring devices and 

similar accessory units as required for installation of work, size and gauge 

recommended by reference standard for required performance.  

1. Provide in the following materials:

2. For accessories formed from sheet metal, match material of sheet metal 

being secured.

3. For forged items, use stainless steel.

2.3 FABRICATION, GENERAL

A. Shop-fabricated work to greatest extent possible.  Comply with details shown, 

with applicable requirements of SMACNA Architectural Sheet Metal Manual and 

Copper and Common Sense.
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1. Fabricate for waterproof and weather-resistant performance; with 

expansion provisions for running work, sufficient to permanently prevent 

leakage, damage or deterioration of the work.

2. Fabricate sheet metal flashing and trim in thickness or weight needed to 

comply with performance requirements, but not less than that specified for 

each application and metal.

3. Verify shapes and dimensions of surfaces to be covered and obtain field 

measurements for accurate fit before shop fabrication.

4. Form sheet metal flashing and trim to fit substrates without excessive oil-

canning, buckling, and tool marks; true to line, levels, and slopes; and with 

exposed edges folded back to form hems.

5. Conceal fasteners and expansion provisions where possible. Do not use 

exposed fasteners on faces exposed to view.

6. Match original detailing except where more stringent requirements are 

detailed on the drawings, specified in this section, or recommended in 

applicable reference standard.

7. For conditions and intersections not detailed or specified, fabricate work 

to maintain continuity of appearance and weather-resistant performance in 

compliance with the referenced standard.

B. Seams: 

1. Fabricate nonmoving seams with flat-lock seams, formed to lap in 

direction of flow of water. Tin edges to be seamed, form seams, and 

solder.

a. Lap seams were soldered: Finish not less than 1-inch wide.

b. Lap seams, not soldered: Overlap 3-inches unless otherwise noted

C. Sealant Joints: Where movable, nonexpansion-type joints are required, form metal 

in accordance with cited sheet metal standard to provide for proper installation of 

elastomeric sealant.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine the sheathing, blocking, reglets and other construction to receive the 

work.  Do NOT proceed with installation of sheet metal work until unsatisfactory 

conditions have been corrected.

B. Substrates shall be clean, smooth and dry, with no projecting nail heads or other 

obstructions.

C. Proceed with installation only after unsatisfactory conditions have been corrected.
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3.2 GENERAL REQUIREMENTS

A. Comply with details and profiles as shown and comply with reference standards 

for installation of the work.

B. Anchor units of work securely in place by methods indicated, providing for 

thermal expansion and metal units.  Conceal fasteners where possible, and set 

units true to line and level, or pitched to drain, fitting into existing conditions.  

Install work with laps, joints and seams that will be permanently watertight and 

weatherproof.

C. Seams:

1. General: Form to lap in direction of flow of water.

2. Flat-lock seams: Finish not less than ¾-inch wide.

3. Lap seams where soldered: Finish not less than 1-inch wide.

4. Lap seams, not soldered: Overlap 3-inches unless otherwise noted.

3.3 FLASHING 

A. Base Flashings (non-slope surfaces):

1. Form base flashings using 8’-0” long sheets, formed into units not more 

than 24’-0” total length, joined with ¾-inch flat-locked soldered seams.

2. Join units together with a 3-inch loose-locked seam filled with sealant.  

Straight runs of less than 24-inches shall have a loose-locked seam at the 

center.

3. Provide loose-locked seam not more than 8-feet from all corners.

B. Counterflashings:

1. Use counterflashings on vertical surfaces in conjunction with base flashing 

and lap base flashings a minimum of 3-inches.  Turn bottom edge ½-inch 

under itself.  Crease center of exposed surface longitudinally to produces a 

spring action that will hold bottom edge against base flashing.

2. Form counterflashings in 8-foot or 10-foot lengths.  Lap adjoining sheets 

3-inches or join by a hook seam.

3. In masonry walls, build cap flashing into masonry joint at least 2-inches 

with inner edge turned up ¼-inch.  In existing walls, rake out joints 1-inch 

deep.  Insert sheets and secure with lead wedges at 12-inches on center.

4. Formed stepped counterflashing where existing are stepped, or follow 

existing sloped reglet where existing, unless otherwise noted on the 

drawings.

C. Step Base and Counterflashings: 
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1. Form stepped base and counterflashings at intersection of pitched roofs 

with vertical surfaces of separate pieces.  Lap steps 3-inches and turn 

down 3-inches over base flashing.

2. Base flashing shall consist of separate pieces of sheet metal woven in each 

course.  Extend out of roof 4-inches and up on wall 4-inches and under 

counterflashing.

3. Extend piece of from top edge of shingle to within 1/2"-inch of butt of 

overlying shingle.

3.4 PROTECTION

A. Remove temporary protective coverings and strippable films as sheet metal 

flashing and trim are installed unless otherwise indicated in manufacturers written 

installation instructions.

B. On completion of sheet metal flashing and trim installation, remove unused 

materials and clean finished surfaces as recommended in writing by sheet metal 

flashing and trim manufacturer.

C. Maintain sheet metal flashing and trim in clean condition during construction.

END OF SECTION 
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SECTION 079200

 JOINT SEALANTS

PART 1 GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and 

Supplementary Conditions and Division 1 Specification Sections, apply to this 

Section.

1.2 SUMMARY

A. This Section includes the following:

1. Flashings in conjunction with sheet metal flashings.

B. Related Sections include the following:

1. Flashing and sheet metal are specified in Division 7 Section, “Sheet Metal 

Flashing.

1.3 PERFORMANCE REQUIREMENTS

A. Provide elastomeric joint sealants that establish and maintain watertight and airtight 

continuous joint seals without staining or deteriorating joint substrates.

B. Provide joint sealants for exterior applications that establish and maintain airtight 

and water- resistant continuous joint seals without staining or deteriorating joint 

substrates.

1.4 SUBMITTALS

A. Product Data: For each joint-sealant product indicated.

B. Samples: For each type and color of joint sealant required, provide Samples with 

joint sealants in 1/2-inch- wide joints formed between two 6-inch- long strips of 

material matching the appearance of exposed surfaces adjacent to joint sealants.

C. Compatibility and adhesion test reports.

PART 2 PRODUCTS

2.1 MATERIALS, GENERAL

A. Compatibility: Provide joint sealants, backings, and other related materials that are 

compatible with one another and with joint substrates under conditions of service 
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and application, as demonstrated by sealant manufacturer, based on testing and field 

experience.

B. Colors of Exposed Joint Sealants: As selected by Architect from manufacturer's full 

range, except as otherwise indicated.

2.2 ELASTOMERIC JOINT SEALANTS

A. Elastomeric Sealants: Comply with ASTM C 920 and other requirements indicated 

for each liquid-applied chemically curing sealant specified, including those 

referencing ASTM C 920 classifications for type, grade, class, and uses related to 

exposure and joint substrates.

B. Single-component Nonsag Urethane Sealant:

1. Products:

a. Pecora Corporation; Dynatrol I.

b. Tremco; Dymonic FC.

c. Sika Corporation; LM-15.

2. Type and Grade: S (single-component) and NS (nonsag).

3. Class: 50.

4. Use Related to Exposure: NT (nontraffic).

5. Uses Related to Joint Substrates: M, A, and, as applicable to joint substrates 

indicated, O.

2.3 JOINT-SEALANT BACKING

A. General: Provide sealant backings of material and type that are nonstaining; are 

compatible  with joint substrates, sealants, primers, and other joint fillers; and are 

approved for applications indicated by sealant manufacturer based on field 

experience and laboratory testing.

B. Cylindrical Sealant Backings: ASTM C 1330, Type B (bicellular material with a 

surface skin), and of size and density to control sealant depth and otherwise 

contribute to producing optimum sealant performance:

2.4 MISCELLANEOUS MATERIALS

A. Masking Tape: Nonstaining, nonabsorbent material compatible with joint sealants 

and surfaces adjacent to joints.
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PART 3 EXECUTION

3.1 PREPARATION

A. Surface Cleaning of Joints: Clean out joints immediately before installing joint 

sealants.

1. Remove all foreign material from joint substrates that could interfere with 

adhesion of joint sealant.

a. Clean porous joint substrate surfaces by brushing, grinding, blast 

cleaning, mechanical abrading, or a combination of these methods to 

produce a clean, sound substrate capable of developing optimum bond 

with joint sealants. Remove loose particles remaining after cleaning 

operations above by vacuuming or blowing out joints with oil-free 

compressed air.

B. Joint Priming: Prime joint substrates based on preconstruction joint-sealant-

substrate tests or prior experience. Apply primer to comply with joint-sealant 

manufacturer's written instructions. Confine primers to areas of joint-sealant bond; 

do not allow spillage or migration onto adjoining surfaces.

1. Prime all joints unless requirement is waived by sealant manufacturer’s 

technical field representative on the basis of on-site adhesion testing.

C. Masking Tape: Use masking tape where required to prevent contact of sealant with 

adjoining surfaces that otherwise would be permanently stained or damaged by such 

contact or by cleaning methods required to remove sealant smears. Remove tape 

immediately after tooling without disturbing joint seal.

3.2 INSTALLATION

A. Sealant Installation Standard: Comply with recommendations in ASTM C 1193 for 

use of joint sealants as applicable to materials, applications, and conditions 

indicated.

B. Install sealants using proven techniques that comply with the following and at the 

same time backings are installed:

1. Place sealants so they directly contact and fully wet joint substrates.

2. Completely fill recesses in each joint configuration.

3. Produce uniform, cross-sectional shapes and depths relative to joint widths 

that allow optimum sealant movement capability.

C. Tooling of Nonsag Sealants: Immediately after sealant application and before 

skinning or  curing begins, tool sealants according to requirements specified below 
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to form smooth, uniform beads of configuration indicated; to eliminate air pockets; 

and to ensure contact and adhesion of sealant with sides of joint.

1. Remove excess sealant from surfaces adjacent to joints.

2. Use tooling agents that are approved in writing by sealant manufacturer and 

that do not discolor sealants or adjacent surfaces.

3. Provide concave joint configuration per Figure 5A in ASTM C 1193, unless 

otherwise indicated.

D. Clean off excess sealant or sealant smears adjacent to joints as the Work progresses 

by methods and with cleaning materials approved in writing by manufacturers of 

joint sealants and of products in which joints occur.

END OF SECTION
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SECTION 099113

 EXTERIOR PAINTING

PART 1 GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions and 

Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes the following:

1. Preparation and field painting of new exterior wood elements, including the 

following:

a. Exposed rafter tails.

b. Exposed beaded-board roof decking at eaves and gable ends.

c. Barge boards, fascias, new bracket, and trim associated with roof 

reconstruction.

d. Rebuilt and existing shutters

e. Remove paint from existing wood brackets and repaint.

B. Related Sections include the following:

1. Division 6 Section, “Exterior Architectural Woodwork Restoration,” for 

shop priming of new exterior architectural woodwork.

1.3 SUBMITTALS

A. Product Data: For each product indicated.

B. Samples: For each type and color of finish-coat materials indicated.

1.4 QUALITY ASSURANCE

A. Contractor qualifications: Work shall be performed by a firm that qualifies as a 

"Restoration Specialist,” defined as an individual or firm of established reputation in 

building restoration (or, if newly organized, whose personnel have previously 

established a reputation in the field), who or which is regularly engaged in, and 

which maintains a regular force of workmen skilled in either (as applicable) 

manufacturing or fabricating items required by the contract, installing items required 

by the contract, performing on-site treatment of existing historic materials, or 
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otherwise performing work required by the contract. The individual or firm shall 

have recent and documented experience in the preparation and painting of exterior 

surfaces in National Register-listed buildings.

B. Samples (mockups) for paint coatings: Provide a full-coat benchmark finish sample 

for each type of coating and substrate required. Comply with procedures specified in 

PDCA P5.

1. One Shutter

2. One Rafter tail.

1.5 PROJECT CONDITIONS

A. Store materials not in use in tightly covered containers in a well-ventilated area at a 

minimum ambient temperature of 45 deg F. Maintain storage containers in a clean 

condition, free of foreign materials and residue.

B. Apply waterborne paints only when temperatures of surfaces to be painted and 

surrounding air are between 50 and 90 deg F.

C. Apply solvent-thinned paints only when temperatures of surfaces to be painted and 

surrounding air are between 45 and 95 deg F.

D. Do not apply paint in snow, rain, fog, or mist; or when relative humidity exceeds 85 

percent; or at temperatures less than 5 deg F above the dew point; or to damp or wet 

surfaces.

1.6 EXTRA MATERIALS

A. Furnish extra paint materials from the same production run as the materials applied 

and, in the quantities, described below. Package with protective covering for storage 

and identify with labels describing contents. Deliver extra materials to Owner.

1. Quantity: 1 gallon of each material and color applied.

PART 2 PRODUCTS

2.1 MANUFACTURERS

A. Paint products: Subject to compliance with requirements, provide products made by 

one of the following:

1. Benjamin Moore & Co. (Benjamin Moore).

2. ICI Dulux Paint Centers (ICI Dulux Paints).

3. PPG Industries, Inc. (Pittsburgh Paints).

4. Sherwin-Williams Co. (Sherwin-Williams).
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B. Paint removal system:

1. Dumond Chemicals, Inc.

2. Back to Nature Products Co.

2.2 MATERIALS, GENERAL

A. Material Compatibility: Provide block fillers, primers, and finish-coat materials that 

are compatible with one another and with the substrates indicated under conditions 

of service and application, as demonstrated by manufacturer based on testing and 

field experience.

B. Material Quality: Provide manufacturer's best-quality paint material of the various 

coating types specified that are factory formulated and recommended by 

manufacturer for application indicated. Paint-material containers not displaying 

manufacturer's product identification will not be acceptable.

C. Colors: To match existing as Selected by Owner.

2.3 PAINT REMOVER

A. Basis-of-design paint remover: Peel-Away 7 as made by Dumond Chemicals, Inc.

2.4 PREPARATORY COATS

A. Exterior Primer: Exterior alkyd primer of finish coat manufacturer and 

recommended in writing by manufacturer for use with finish coat and on substrate 

indicated.

1. Ferrous-Metal Substrates: Rust-inhibitive metal primer.

2. Zinc-Coated Metal Substrates: Galvanized metal primer.

3. Wood Substrates: Alkyd primer.

2.5 EXTERIOR FINISH COATS

A. Exterior Semi-gloss Acrylic Enamel for exterior woodwork:

1. Basis-of-design product: Sherwin-Williams Duration Exterior Satin Latex.

PART 3 EXECUTION

3.1 PREPARATION, GENERAL

A. General: Assume   that   all   exterior   paints contain l e a d . Comply with all 

applicable environmental and OSHA regulations regarding treatment and disposal of 

lead paint.
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B. Coordination of Work: Review other Sections in which primers are provided to 

ensure compatibility of the total system for various substrates. On request, furnish 

information on characteristics of finish materials to ensure use of compatible 

primers.

C. Surface Preparation: Clean and prepare surfaces to be painted according to 

manufacturer's written instructions for each particular substrate condition and as 

specified.

1. Provide barrier coats over incompatible primers or remove and reprime.

2. New Woodwork: Clean new wood surfaces of dirt, oil, and other foreign 

substances with mineral spirits and sandpaper, as required. Sand surfaces 

exposed to view smooth and dust off.

a. Scrape and clean small, dry, seasoned knots, and apply a thin coat of 

white shellac or other recommended knot sealer before applying primer. 

After priming, fill holes and imperfections in finish surfaces with putty or 

plastic wood filler. Sand smooth when dried.

b. Prime, stain, or seal wood to be painted immediately on delivery. Prime 

edges, ends, faces, undersides, and back sides of wood, including 

cabinets, counters, cases, and paneling.

c. Seal tops, bottoms, and cutouts of unprimed wood doors with a heavy 

coat of varnish or sealer immediately on delivery.

3.2 PAINT REMOVAL

A. All existing paints are assumed to contain lead. Comply with all applicable 

regulations for worker protection, environmental protection, and disposal of existing 

paint materials.

1. All methods of paint removal that damage wood surfaces or adjacent 

masonry surfaces are prohibited, including all types of mechanical removal 

systems, abrasive blast systems, and all other non-specified methods.

2. Use only solvent-based or water-based paint remover that is not alkaline, to 

prevent raising of wood grain and failure of new paint system because of 

leaching of chemicals.

B. Protect all surrounding surfaces from etching, paint removal, or other surface 

damage caused by paint remover.

1. Protect all adjacent painted surfaces not indicated to be stripped with 

polyethylene sheeting.



Job No. HAVTT 21842

099113-5

U:\Accounts\HAVTT\HAVTT21842 - Grange Estate Necessary Roof\PROJ RESOURCES\DRAFT SPECS\Specs for Contract\099113 Exterior Painting.doc

C. Remove paint in accordance with paint remover chemical manufacturer’s 

recommendations, including dwell times, temperature levels, and other 

requirements.

1. Repeat procedure as required to remove all paint.

2. If basis-of-design product is not effective, prepare additional test panels 

using another non-alkaline-based product made by one of specified 

manufacturers.

D. Following paint stripping, neutralize and rinse surfaces using materials and methods 

recommended by system manufacturer.

3.3 APPLICATION

A. Material Preparation:

1. Maintain containers used in mixing and applying paint in a clean condition, 

free of foreign materials and residue.

2. Stir material before application to produce a mixture of uniform density. Stir 

as required during application. Do not stir surface film into material. If 

necessary, remove surface film and strain material before using.

B. Scheduling Painting: Apply first coat to surfaces that have been cleaned, pretreated, 

or otherwise prepared for painting as soon as practicable after preparation and before 

subsequent surface deterioration.

1. Omit primer over metal surfaces that have been shop primed and touchup 

painted.

2. If undercoats, stains, or other conditions show through final coat of paint, 

apply additional coats until paint film is of uniform finish, color, and 

appearance.

C. Application Procedures: Apply paints and coatings by brush, roller, spray, or other 

applicators according to manufacturer's written instructions.

D. Minimum Coating Thickness: Apply paint materials no thinner than manufacturer's 

recommended spreading rate. Provide total dry film thickness of the entire system as 

recommended by manufacturer.

E. Prime Coats: Before applying finish coats, apply a prime coat, as recommended by 

manufacturer, to material that is required to be painted or finished and that has not 

been prime coated by others. Recoat primed and sealed surfaces where evidence of 

suction spots or unsealed areas in first coat appears, to ensure a finish coat with no 

burn-through or other defects due to insufficient sealing.
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F. Pigmented (Opaque) Finishes: Completely cover surfaces as necessary to provide a 

smooth, opaque surface of uniform finish, color, appearance, and coverage. 

Cloudiness, spotting, holidays, laps, brush marks, runs, sags, ropiness, or other 

surface imperfections will not be acceptable.

3.4 CLEANING AND PROTECTING

A. At the end of each workday, remove empty cans, rags, rubbish, and other discarded 

paint materials from Project site.

B. Protect work of other trades, whether being painted or not, against damage from 

painting. Correct damage by cleaning, repairing or replacing, and repainting, as 

approved by Owner.

C. Provide "Wet Paint" signs to protect newly painted finishes. After completing 

painting operations, remove temporary protective wrappings provided by others to 

protect their work.

1. After work of other trades is complete, touch up and restore damaged or 

defaced painted surfaces. Comply with procedures specified in PDCA P1.

3.5 EXTERIOR PAINT SCHEDULE

A. New and Existing Exterior Woodwork – Satin Finish:

1. Satin-Latex Finish: Two finish coats over alkyd primer.

a. Primer: S-W A-100 Exterior Alkyd Wood Primer.

b. 2 Finish Coats: S-W Duration Coating Exterior Latex Satin.

END OF SECTION



 

(TO BE COMPLETED AFTER AWARD) 

 

H. FORM OF AGREEMENT 

 

THIS AGREEMENT made the                     day of                           in the year Two Thousand 

and Twenty-five, by and between                                , hereinafter called the Contractor, and 

                                            , hereinafter called the Owner, 

WITNESSETH, that the Contractor and the Owner for the considerations named, agreed as 

follows: 

 

ARTICLE I - Scope of Work: The Contractor shall furnish all of the materials and perform all of 

the work shown on the drawings and described in the Specifications entitled: 

 

HAVERFORD TOWNSHIP 

DELAWARE COUNTY, PENNSYLVANIA 

CONTRACT No. R-37 

GRANGE ESTATE NECESSARY ROOF REPLACEMENT 

 

prepared by Pennoni Associates Inc., Consulting Engineers, 1900 Market Street, Philadelphia, 

Pennsylvania 19103, acting as and in these Contract Documents, entitled the Engineer, and shall 

do everything required by the Agreement and the Contract Documents. 

 

 ARTICLE II - The Contract Documents Consist of the Following: 

 

 A. Advertisement 

 B. Instruction to Bidders 

 C. Form of Bid 

 D. Form of Guaranty 

 E. General Conditions 

 F. Special Conditions 

 G. Construction Specifications 

 H. Form of Agreement 

   Contractor's Release 

       Statement of Surety Company 

 

I. Contract Bonds 

 Performance Bond 

 Labor and Materialmen's Bond 

      Maintenance Bond 

J. List of Contract Drawings  

K. Public Works Employment Verification 

Form 

L. Sexual Harassment and Non-Discrimination 

Form 

M. Responsible Contractor Bidding 

Requirements 

 

This Agreement form, together with these documents and drawings form the Contract and they are 

as fully a part of the Contract as if hereto attached or herein represented. 
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ARTICLE III - Time of Completion 
 
The work to be performed under this Contract shall be commenced on a date to be specified in a 
written order by the Owner or Engineer and shall be fully completed within One-Hundred (100) 
calendar days as set forth under the schedule outlined in Section 01001 of these specifications. 
 
ARTICLE IV - The Contract Sum: 
 
The Owner shall pay the Contractor for the performance of the Contract, subject to additions and 
deductions provided therein, in current funds, the unit and/or lump sum prices, bid by Contractor, as 
indicated on attached certified TABULATION OF BIDS. 
 
ARTICLE V - Failure to Complete Work on Time: 
 
For each day so certified, the Contractor shall credit the Owner the sum of $500.00 dollars for each 
and every calendar day that the Contractor is in default in completing the work within the time 
specified for Article III above and the Form of Bid. This sum if agreed upon as liquidated damages 
which the Owner shall suffer by reason of such default. 
 
ARTICLE VI - Payment to Contractor 
 
The Owner shall make payments on account to the Contract as provided herein under the 
GENERAL AND/OR SPECIAL CONDITIONS. 
 
ARTICLE VII  - Acceptance and Final Payment as Release: 
 
The acceptance by the CONTRACTOR of final payment shall be and shall operate as a release to the 
OWNER of all claims and all liability to the CONTRACTOR other than claims in stated amounts as 
may be specially excepted by the CONTRACTOR for all things done or furnished in connection 
with this WORK and for every act and neglect of the OWNER and others relating to or arising out of 
this WORK. Any payment, however, final or otherwise, shall not release the CONTRACTOR or his 
sureties from any obligations under the CONTRACT DOCUMENTS or the Performance BONDS, 
Payment BONDS, and Maintenance BONDS. 
 
Final payment to the Contractor shall be made subject to his furnishing the Owner properly executed 
"CONTRACTOR'S RELEASE" and "STATEMENT OF SURETY" forms included in this Section. 
 
If, after the work has been substantially completed, full completion is materially delayed through no 
fault of the Contractor, and the Engineer, so certifies, the Owner shall, upon certificate of the 
Engineers, and without terminating the Contract, make payment for the balance due for that portion 
of the work fully completed and accepted. Such payment shall be made under the terms and 
conditions governing final payment, except that it shall not constitute a waiver of claims. 
 
This Agreement shall be binding upon all parties hereto and their respective heirs, executors, 
administrators, successors, and assigns. 
 
IN WITNESS WHEREOF, the parties hereto have executed, or caused to be executed by their duly 
authorized officials, this Agreement in (*Triplicate) each of which shall be deemed an original on 
the date first above written. 
 
*Number of Copies H-2 



 

 OWNER: 

 

   

 

 BY   

 

 NAME   

        (Please Type or Print)  

 

 TITLE   

 

(SEAL) 

 

ATTEST: 

 

  

 

NAME   

  (Please Type or Print) 

 

TITLE   

 

 CONTRACTOR: 

 

   

 

 BY   

 

 NAME   

            (Please Type or Print) 

 

 TITLE   

 

 ADDRESS   

 

   

 

(SEAL) 

 

ATTEST: 

 

  

 

NAME   

  (Please Type or Print) 
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(TO BE COMPLETED AFTER CONSTRUCTION) 

CONTRACTOR'S RELEASE 

 

KNOW ALL MEN BY THESE PRESENTS THAT:       

 

              

 (Contractor) 

 

of                                       County and State of         

 

does hereby acknowledge that he has received this day of and from the 

 

              

 (Owner) 

 

the sum of ONE DOLLAR ($1.00) and other valuable consideration in full satisfaction 

 

and payment of all sums of money owing payable and belonging to      

 

              

 (Contractor) 

 

by any means whatsoever, for on account of a certain agreement hereinafter called 

 

the CONTRACT, between the said           

                                                      (Owner) 

 

                                          and           

(Contractor) 

 

dated                                         

 

NOW THEREFORE, the said           

(Contractor) 

 

(for myself, my heirs, executors and administrators) (for itself, its successors and 

 

assigns) do by these presents remise, release, quit-claim and forever discharge the 

 

said               

(Owner) 

 

its successors and assigns, of and from all claims and demands arising from or in connection with the 

said CONTRACT dated                                                          and of and from all, and all manner of 
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action and actions, cause and causes of action and actions, suits, debts, dues, duties, sum and sums of 

money, accounts, reckonings, bonds, bills, specialties, covenants, contracts, agreements, promises, 

variances, damages, judgments, extents executions, claims and demand, whatsoever, in  

law or equity, or otherwise which against the said         

         (Owner) 

 

its successors and assigns, ever had, now have, or which (I, my heirs, executors, or administrators) 

(it, its successors and assigns) hereafter can, shall or may have, for upon or by reason of any matter, 

cause or thing whatsoever, from the beginning of the work to the date of these presents. 

 

IN WITNESS WHEREOF            

 (Contractor) 

has caused these presents to be duly executed the                         day of  

                                        , 2025. 

Signed, Sealed and Delivered 

in the presence of: 

               (SEAL) 

        (Individual) 

 

               (SEAL) 

        (Partnership Contractor) 

 

       By         (SEAL) 

        (Partner) 

 

Attest: 

               (SEAL) 

 

 

       By         

 (Secretary)      (President or Vice-President) 

 

 

(CORPORATE SEAL) 
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(TO BE COMPLETED AFTER CONSTRUCTION) 

STATEMENT OF SURETY COMPANY 

 

IN ACCORDANCE with the provisions of the CONTRACT dated   

 

                          between the   

 

  

(Owner) 

                            and   

      (Contractor) 

 

                          , the   

      (Surety) 

 

                          , SURETY on the Material and Labor  

 

Payment BOND of   

 

  

      (Contractor) 

 

after a careful examination of the books and records of said CONTRACTOR or after receipt of an 

affidavit from CONTRACTOR, which examination of affidavit satisfies SURETY that all claims for 

labor and materials have been satisfactorily settled, hereby approved of the final payment to the said 

 , 

 

CONTRACTOR and by these presents witnesseth that payment to the CONTRACTOR of the final 

estimates shall not relieve SURETY of any of its obligations to   

 

             , as 

 (Owner) 

 

set forth in the said SURETY COMPANY'S BOND. 

 

IN WITNESS WHEREOF, said SURETY has hereunto set its hand and seal this 

 

                             day of                                 , 2025. 

 

ATTEST: 

 

(SEAL)                                         BY         

       President 

 

NOTE: This statement, if executed by any person other than the President or Vice President of the 

Company, must be accompanied by a certificate of even date showing authority conferred upon the 

person so signing to execute such instruments on behalf of the Company represented. 
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(TO BE COMPLETED AFTER AWARD) 
(By Bonding Company) 

I. CONTRACT BOND* 
 

KNOW ALL MEN BY THESE PRESENTS, That, we, the undersigned,   
 

                                       , as Principal, and   
 
                                                            , a corporation organized and 
 
 existing under the laws of the State of                                              , as 
 
 surety, are held and firmly bound unto the         
 
                                            (hereinafter Owner) as hereinafter set forth, in the 
 full and just several sums of: 
 
 (a)             

(One hundred percent (100%) of the amount of the contract) 
 
                                              Dollars ($                ), for faithful PERFORMANCE 
 of the Contract as designated hereinafter, in Paragraph "A"; and 
 
 (b)             

(One hundred percent (100%) of the amount of the contract) 
 
                                              Dollars ($               ), for payment of 
 LABOR AND MATERIALS as designated hereinafter, in Paragraph "B"; and 
 
 (c)             

(                   (    %) of the amount of the contract) 
      (see pg. F-1) 
 
                                              Dollars ($               ), for MAINTENANCE as 
 designated hereinafter, in Paragraph "C"; 
 
 lawful money of the United States of America, to be paid to the said Owner, or its agents, to 

which payment well and truly to be made and done, we bind ourselves, our heirs, executors, 
administrators and successors, jointly and severally, firmly by these presents. 

 
 Sealed with our respective seals and dates this                               day of 
 
                                  , 2025. 
 
 WHEREAS, the above bounden Principal has entered into a Contract with 
  
 the said Owner, dated the             day of                      , 2025, 
 
 for              
 
 upon certain terms and conditions in said Contract more particularly mentioned; 
 and; 
 
 *Only bonds from companies licensed to do business in the State where the  
  Owner is located will be accepted and the bond shall so state same. 
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WHEREAS, it is one of the conditions of the award of the Owner that these presents be 

executed. 

 

NOW, THEREFORE, the joint and several conditions of this obligation are such: 

 

A. That is the above bounden principal as Contractor shall well and faithfully do and perform 

the things agreed by him to be done and performed according to the terms of said Contract 

and all relating documents thereto and made a part of said contract, including the plans and 

specifications therein referred to and made part thereof, and such alterations as may be made 

in said plans and specifications as therein provided, and which are hereby made part of this 

bond the same as though they were set forth herein, and shall indemnify and save harmless 

the said Owner and all of its officers, agents and employees from any expenses incurred 

through the failure of said Contractor to complete the work as specified and for any damages 

growing out of the manner of performance of said Contract by said Contractor or his 

subcontractors, or his or their agents or servants, including patent, trademark and copyright 

infringements, then this part of this obligation shall be void; otherwise it shall be and remain 

in full force and effect, as though it was provided for and in compliance with the Act No. 385 

of the 1967 Session of the Legislature. 

 

B. That if the above bounden Principal shall and will promptly pay or cause to be paid all sums 

of money which may be due any person, co-partnership, association or corporation for all 

material furnished and labor supplied or performed in the prosecution of the work, whether 

or not the said material or labor entered into and become component parts of the work or 

improvement contemplated, and also including public utility services, and reasonable rentals 

of equipment, but only for periods when the equipment rented is actually used at the site, 

then this part of this obligation shall be void; otherwise, it shall be and remain in full force 

and effect, as though it were provided for and in compliance with the Act No. 385 of the 

1967 Session of the Pennsylvania Legislature. 

 

C. That if the above bounden Principal shall remedy without cost to the said Owner any defects 

which may develop during a period of two (2) years from the date of completion and 

acceptance of the work performed under said contract, provided such defects, in the 

judgment of the Owner or its successor having jurisdiction in the premises, are caused by 

defective or inferior materials or workmanship, then this part of this obligation shall be void; 

otherwise it shall be and remain in full force and effect. 

 

It is further agreed that any alterations which may be made in the terms of the Contract or in 

the work to be done or materials to be furnished or labor to be supplied or performed under it 

or the giving by the Owner of an extension of time for the performance of the Contract or any 

other forbearance on the part of either the Owner or the Principal to the other shall not in any 

way release the Principal and the Surety or Sureties, or either or any of them, their heirs, 

executors, administrators, successors or assigns, from their liability hereunder, notice to the 

Surety or Sureties of any such alterations, extension or forbearance being hereby waived. 
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The Principal and Surety hereby jointly and severally agree with the obligee herein that every 

person, co-person, co-partner, association or corporation who, whether as subcontractor or 

otherwise has furnished material or supplied or performed labor in prosecution of the work as 

above provided and who has not been paid therefor, within 90 days after the day on which 

any such claimant performed that last of such labor or furnished the last of the materials for 

which he claims payment may sue in assumpsit on this bond in his own name and prosecute 

the same to final judgment for such sum or sums as may be justly due him, them or it and 

have execution on the judgment; provided, however, that the Owner shall not be liable for the 

payment of any costs or expense of any such suit. 

 

Recovery by any person, co-partnership, association or corporation who, whether as 

subcontractor otherwise, has furnished material or supplied or performed labor in prosecution 

of the work as above provided and has not been paid therefor, within 90 days after the day on 

which any such claimant performed the last of such labor or furnished the last of the 

materials for which he claims payment may sue in assumpsit on this bond in his own name 

and prosecute the same to final judgment for such sum or sums as may be justly due him, 

them or it and have execution on the judgment provided, however, that the Owner shall not 

be liable for the payment of any costs or expenses of any such suit. 

 

The right of a claimant who is a subcontractor of a subcontractor of the Principal who has no 

contractual relationship express or implied, with the Principal may bring an action on this 

bond, as herein provided, only if he has given written notice in accordance with Act 385 of 

the 1967 Session of the Pennsylvania Legislature to the Principal within 90 days from the 

date on which the claimant performed the last of the labor or furnished the last of the 

materials for which he claims payment, stating with substantial accuracy the amount claimed 

and the name of the person for whom the work was performed or to whom the material was 

furnished. 

 

Recovery by any person, co-partnership, association or corporation hereunder shall be 

subject to the provisions of the Act No. 385 of the 1967 Session of the Pennsylvania 

Legislature to the same extent as if said provisions were fully incorporated in the bond. 

 

It is further agreed that in accordance with Section 6 Act No. 385 of 1967 Session of the 

Pennsylvania Legislature, that the Owner shall supply a certified copy of his Bond and the 

Contract set forth above, to any person filing an affidavit that he has a claim hereunder, is a 

defendant on a claim hereunder, or is the surety, upon payment of a certification fee to the 

Owner. Any action commenced on or arising from this Bond shall not be a bar to any 

subsequent actions that may arise as a result of the Contract set forth above, or otherwise. 
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IN WITNESS WHEREOF, the said Principal and Surety have duly executed this bond under 

seal the day and year first above written. 

 

 Witness: 

 

   BY   (SEAL) 

          (Principal-Individual) 

 

     

 

   BY   

          (Attorney-in-fact) 

 

   BY   

          (Principal-Partnership) 

 

 Witness: 

 

   (SEAL) 

 

   (SEAL) 

 

   (SEAL) 

 

   (SEAL) 

(Surety) 

 

   By   

          (Attorney-in-fact) 

 

 Attest: 

 

   By   

          (Principal-Corporation) 

 

   

     (Secretary) 

   By   

          (President) 

 

 (CORPORATE SEAL) 

 

 Attest: 

 

   By   

     (Surety)         (Attorney-in-fact) 
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J. LIST OF CONTRACT DOCUMENTS 

 

 The Contract Drawings include the following: 

 

TITLE SHEET NO. DRAWING NO. 

COVER SHEET 1 OF 7 CS 

EXISTING CONDITIONS/ACCESS PLAN 2 OF 7 CM0501 

STRUCTURAL GENERAL NOTES 3 OF 7 S001 

STRUCTURAL PLANS AND ELEVATIONS 4 OF 7 S100 

STRUCTURAL SECTIONS AND DETAILS 5 OF 7 S101 

PHOTOS & SHUTTER REPAIR NOTES 6 OF 7 S102 

CUPOLA PLAN 7 OF 7 S103 
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K. PUBLIC WORKS EMPLOYMENT VERIFICATION FORM 
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L. SEXUAL HARASSMENT AND NON-DISCRIMINATION FORM 
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Enclosure 1 to Management Directive 215.16 Amended Page 1 of 2 

NONDISCRIMINATION/SEXUAL HARASSMENT CLAUSE [Contracts] 

The Contractor agrees:  

1. In the hiring of any employee(s) for the manufacture of supplies, performance of 
work, or any other activity required under the contract or any subcontract, the 
Contractor, each subcontractor, or any person acting on behalf of the Contractor 
or subcontractor shall not discriminate by reason of race, gender, creed, color, 
sexual orientation, gender identity or expression, or in violation of the 
Pennsylvania Human Relations Act (PHRA) and applicable federal laws, against any 
citizen of this commonwealth who is qualified and available to perform the work to 
which the employment relates.  

2. Neither the Contractor nor any subcontractor nor any person on their behalf shall 
in any manner discriminate by reason of race, gender, creed, color, sexual 
orientation, gender identity or expression, or in violation of the PHRA and 
applicable federal laws, against or intimidate any employee involved in the 
manufacture of supplies, the performance of work, or any other activity required 
under the contract. 

3. Neither the Contractor nor any subcontractor nor any person on their behalf shall 
in any manner discriminate by reason of race, gender, creed, color, sexual 
orientation, gender identity or expression, or in violation of the PHRA and 
applicable federal laws, in the provision of services under the contract. 

4. Neither the Contractor nor any subcontractor nor any person on their behalf shall 
in any manner discriminate against employees by reason of participation in or 
decision to refrain from participating in labor activities protected under the Public 
Employee Relations Act, Pennsylvania Labor Relations Act or National Labor 
Relations Act, as applicable and to the extent determined by entities charged with 
such Acts’ enforcement, and shall comply with any provision of law establishing 
organizations as employees’ exclusive representatives.   

5. The Contractor and each subcontractor shall establish and maintain a written 
nondiscrimination and sexual harassment policy and shall inform their employees 
in writing of the policy.  The policy must contain a provision that sexual harassment 
will not be tolerated and employees who practice it will be disciplined. Posting this 
Nondiscrimination/Sexual Harassment Clause conspicuously in easily-accessible 
and well-lighted places customarily frequented by employees and at or near where 
the contracted services are performed shall satisfy this requirement for employees 
with an established work site. 

6. The Contractor and each subcontractor shall not discriminate by reason of race, 
gender, creed, color, sexual orientation, gender identity or expression, or in 
violation of PHRA and applicable federal laws, against any subcontractor or supplier 
who is qualified to perform the work to which the contract relates.  

7. The Contractor and each subcontractor represents that it is presently in compliance 
with and will maintain compliance with all applicable federal, state, and local laws, 
regulations and policies relating to nondiscrimination and sexual harassment.  The 
Contractor and each subcontractor further represents that it has filed a Standard 
Form 100 Employer Information Report (“EEO-1”) with the U.S. Equal Employment 

RMobley
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Enclosure 1 to Management Directive 215.16 Amended Page 2 of 2 

Opportunity Commission (“EEOC”) and shall file an annual EEO-1 report with the 
EEOC as required for employers’ subject to Title VII of the Civil Rights Act of 1964, 
as amended, that have 100 or more employees and employers that have federal 
government contracts or first-tier subcontracts and have 50 or more employees.  
The Contractor and each subcontractor shall, upon request and within the time 
periods requested by the commonwealth, furnish all necessary employment 
documents and records, including EEO-1 reports, and permit access to their books, 
records, and accounts by the contracting agency and the Bureau of Diversity, 
Inclusion and Small Business Opportunities for purpose of ascertaining compliance 
with provisions of this Nondiscrimination/Sexual Harassment Clause.  

8. The Contractor shall include the provisions of this Nondiscrimination/Sexual 
Harassment Clause in every subcontract so that those provisions applicable to 
subcontractors will be binding upon each subcontractor. 

9. The Contractor’s and each subcontractor’s obligations pursuant to these provisions 
are ongoing from and after the effective date of the contract through the 
termination date thereof.  Accordingly, the Contractor and each subcontractor shall 
have an obligation to inform the commonwealth if, at any time during the term of 
the contract, it becomes aware of any actions or occurrences that would result in 
violation of these provisions. 

10. The commonwealth may cancel or terminate the contract and all money due or to 
become due under the contract may be forfeited for a violation of the terms and 
conditions of this Nondiscrimination/Sexual Harassment Clause.  In addition, the 
agency may proceed with debarment or suspension and may place the Contractor 
in the Contractor Responsibility File.  



 

M. RESPONSIBLE CONTRACTOR BIDDING REQUIREMENTS 
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§ 4-1008. Establishment of purchasing system.

A. The Finance Director shall assist the Township Manager in establishing a purchasing system, which
shall provide the regulations, policies and procedures covering the acquisition of goods and services,
subject to the provisions of the Charter and this code.

B. All department heads are responsible for all purchases of their departments. All purchases, except
petty cash items, must be authorized by signature of the department head and approved by signature
of the Township Manager.

C. The duties of the designated agent and/or agents responsible for implementing the purchasing system
shall be to:

(1) Prepare or obtain and maintain standard specifications for materials, supplies and equipment
whenever practicable.

(2) Keep informed of and maintain records as to the sources of supply for all classes of purchases,
bids and price quotations and other related items.

(3) Advise and assist in the formulation of policies and procedures in connection with the
purchasing activities of the Township.

(4) Perform such other duties as may be required by the purchasing procedures established.

D. The Township Manager shall have the authority to execute purchases and contracts with a value of
less than $10,000. Purchases and contracts with a value of $10,000 or more shall be made in
accordance with the provisions of the First Class Township Code, 53 P.S. §§ 56801 through 56811.

E. The rules and regulations governing competitive bidding shall be as follows: [Amended 5-8-2023
by Ord. No. 2975-2023]

(1) Responsible bidders list. There shall be established and maintained a bidders list for each type
of goods or service purchased by the Township. Inclusion on the bidders list shall signify that a
bidder is considered responsible, either through previous experience in business dealings with
the Township or through an investigation of the credit, reliability and performance of the
bidder. Once qualified as responsible, a bidder shall remain on the bidders list indefinitely
unless removed by reason of disqualification. When applicable, a bidder shall also meet the
requirements set forth below under Subsection E(4), Responsible contractor bidding
requirements, in order to qualify as, and remain, a responsible bidder.

(2) Disqualification of bidders. A bidder may be disqualified for reasons including but not limited
to the following:

(a) Previous unsatisfactory experience with the bidder by the Township or other recipient of
the bidder's goods or services.

(b) Failure to submit a bid on two successive occasions.

(c) False or misleading statements about a product or service.

(d) An attempt by a bidder to influence the purchase of goods or services by the Township
through a gift, gratuity, favor or benefit or promise thereof to a Township officer or
employee.

(e) Collusion with another bidder in an attempt to regulate the price, quality or availability of
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goods or services to the detriment of the Township.

(f) When applicable, the bidder provides false or misleading information in violation of
Subsection E(4)(h) below.

(3) Invitation to bid.

(a) (Reserved)

(b) An invitation to bid shall be sent by mail to all vendors appearing on the bidders list for
the item to be purchased. The invitation shall include the following:

[1] A basic description of the item to be purchased.

[2] The quantity to be purchased.

[3] A copy of the specification and bid documents or instructions on the method by which
they may be obtained.

[4] The date, time and place of the bid opening.

[5] When applicable, that a contractor responsibility certification is required.

[6] Any other specific requirements.

(4) Responsible contractor bidding requirements.

(a) Purpose.

[1] Haverford Township recognizes that there is a need to ensure that all work on public
construction and maintenance contracts is performed by responsible, qualified firms
that maintain the capacity, expertise, personnel and other qualifications and resources
necessary to successfully perform such contracts in a timely, reliable and cost-
effective manner.

[2] To effectuate the purpose of selecting responsible contractors for these public
contracts and to protect the Township's investments in such contracts, prospective
contractors and subcontractors should be required to meet preestablished, clearly
defined, minimum qualification standards regarding past project performance in
terms of competency, safety and law compliance, technical abilities, experience, and
adequacy of resources.

[3] Further, due to the critical impact that skilled craft labor has on the execution of
public works projects, and the increasingly limited availability of such labor, it is
necessary to require contractors and subcontractors to participate in proven
apprenticeship training programs as a condition of bidding to promote successful
project delivery and help ensure future workforce development.

[4] Therefore, the Township shall require compliance with the provisions of these
responsible contractor bidding requirements by business entities seeking to provide
services as specified herein. These requirements are intended to supplement, not
replace, existing contractor qualification standards or other criteria currently required
by the Township. However, in the event that these requirements conflict with any
law, public policy, or contracting documents of the Township, these responsible
contractor bidding requirements shall prevail.

Township of Haverford, PA
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(b) Responsible contractor requirements.

[1] These responsible contractor bidding requirements set forth herein shall apply to
public works projects valued at $250,000 or more undertaken by the Township for
construction, demolition, alteration, renovation, modernization, service or
maintenance of buildings, structures or facilities. All contractors and subcontractors
of any tier that perform work on such projects, regardless of value of individual
contract or subcontract packages, shall meet the requirements herein.

[2] All firms engaged in public works contracts subject to these responsible contractor
requirements, including general contractors, construction managers, other lead or
prime contractors, and subcontractors at any level, shall be qualified, responsible
contracting firms that have sufficient capabilities in all respects to successfully
perform contracts on which they are engaged, including the necessary experience,
equipment, technical skills and qualifications and organizational, financial and
personnel resources. Firms bidding or otherwise participating in public works
contracts shall also be required to have a satisfactory past performance record and a
satisfactory record of law compliance, integrity and business ethics.

[3] The firm will pay all craft employees on the project, at a minimum, the applicable
prevailing wage and fringe benefit rates, as established for the classification in which
the worker is employed, in accordance with 43 Pa.C.S.A. § 165-1 et seq.

(c) Contractor responsibility certifications.

[1] As a condition of performing work on a public works contract subject to these
responsible contractor bidding requirements, a general contractor, construction
manager or other lead or prime contractor seeking award of a contract shall submit a
contractor responsibility certification at the time it submits a bid for contract.

[2] The contractor responsibility certification shall be completed on a form provided by
the Township and shall reference the project for which a bid is being submitted by
name and contract or project number.

[3] In the contractor responsibility certification, the construction manager, general
contractor or other lead or prime contractor shall confirm the following facts
regarding its past performance and work history and its current qualifications and
performance capabilities:

[a] The firm and its employees have all licenses, registrations, certificates or other
credentials required by federal, state, or county law and the laws of the
Township, including but not limited to licenses, registrations or certificates
required to do business in the designated locale and perform the contract work it
seeks to perform. These shall include, but not be limited to, licenses,
registrations, certificates for any type of construction or maintenance trade work
or specialty work which the firm seeks to self-perform.

[b] The firm meets the bonding requirements for the contract required by applicable
law or contract specifications, and any insurance requirements, as well as
applicable insurance requirements for the contract, including general liability,
workers' compensation and unemployment insurance.

[c] The firm has not been debarred or suspended by any federal, state or local
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government agency or authority in the past three years.

[d] The firm has not defaulted on any project in the past three years.

[e] The firm has not had any type of business, contracting or trade license,
registration or certification revoked or suspended in the past three years.

[f] The firm and its principals/owners have not been convicted of any crime relating
to its contracting business in the past 10 years.

[g] Within the past three years, the firm has not been found in violation of any law
applicable to its contracting business, including, but not limited to, licensing
laws, tax laws, wage and hour laws, prevailing wage laws, environmental laws
or others, where the result of such violation was the payment of a fine, back pay
damages or any other type of penalty in the amount of $1,000 or more.

[h] The firm will employ a sufficient number of craft labor personnel required to
successfully perform any project work it self-performs or shall use qualified
subcontractors to meet this requirement.

[i] The firm shall ensure that all craft labor it employs on the project will have
completed, prior to working on the project the, OSHA ten-hour training course
established by the U.S. Department of Labor. If the firm is a prime contractor, it
shall also ensure that at least one person on the project has completed the OSHA
thirty-hour construction training course established by the U.S. Department of
Labor.

[j] The firm participates in a Class A apprenticeship training program, as defined
below, for each separate trade or classification in which it employs craft
employees and shall continue to participate in such program or programs for the
duration of the project. This requirement, along with the requirements specified
in Subsection E(4)(c)[3][k] below of these responsible contractor bidding
requirements, helps ensure that workers employed on the project are participants
in or graduates of bona fide apprenticeship training programs in each trade or
craft in which their services are utilized, as evidenced by the fact that the
program is registered with the federal or state government and has been in
continuous existence for no fewer than five years prior to the project relating to
the certification.

[i] For purposes of this section, a Class A apprenticeship program is an
apprenticeship program registered with and approved by the U.S.
Department of Labor or a state apprenticeship agency and which has
graduated apprentices to journeyperson status for at least three of the past
five years. This may be an apprenticeship program subject to the Employee
Retirement Income Security Act of 1974, 29 U.S.C. § 1001 et seq.
("ERISA"), or a non-ERISA program.

[ii] To demonstrate compliance with this section, the firm shall provide, with
this certification, a list of all trades or classifications of craft employees it
will employ on the project and documentation verifying it participates in a
Class A apprenticeship program for each trade or classification listed.

[k] The construction manager, general contractor or other lead or prime contractor
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responsible for the project shall ensure that at least 70% of the craft labor
workers employed on the project shall be comprised of either journeyperson
workers who have successfully completed a Class A apprenticeship program,
as defined in Subsection E(4)(c)[3][j] above, or apprentices registered in such
programs. The apprenticeship participation specified by this section must be in
the same trade or craft for which the workers are employed on the project.

[l] The firm shall assign workers to perform only work in their respective craft or
trade for which they have sufficient skills and training or shall use qualified
subcontractors to meet these requirements.

[m] The firm shall pay all craft employees that it employs on the project the current
wage rates and fringe benefits as required under applicable federal, state, or local
wage laws.

[n] The firm has all other technical qualifications and resources, including
equipment, personnel and financial resources, to successfully perform the
referenced contract and shall maintain such capabilities throughout the duration
of the project, or will obtain same through the use of qualified, responsible
subcontractors or vendors.

[o] The firm shall notify the Township within seven days of any material changes in
its operation that relate to any matter attested to in this certification.

[4] Execution of the contractor responsibility certification required by these responsible
contractor bidding requirements shall not establish a presumption of contractor
responsibility, and the Township may require any additional information it deems
necessary to evaluate a firm's status as a responsible contractor, including information
regarding the firm's technical qualifications, financial capacity or other resources and
performance capabilities. The Township may require that such information be
included in a separate statement of qualifications and experience or as an attachment
to the contractor responsibility certification.

[5] The submitting firm shall stipulate in the contractor responsibility certification that,
if it receives a notice of intent to award contract, it will provide a subcontractor list
and required subcontractor information as specified in Subsection E(4)(e) below,
Subcontractor responsibility requirements.

[6] If the submitting firm has ever operated under another name or is controlled by
another company or business entity or in the past five years controlled or was
controlled by another company or business entity, whether as a parent company,
subsidiary or in any other business relation, it shall attach an appendix to its
contractor responsibility certification that explains in detail the nature of any such
relationship. Additional information may be required from such an entity if the
relationship in question could potentially impact contract performance.

[7] If a firm fails to provide a contractor responsibility certification required by this
section in any bid to the Township, such failure shall constitute grounds to reject such
bid as noncompliant with these requirements and shall disqualify such firm from
bidding. No action of any nature shall lie against the Township because of its refusal
to accept or award a bid for failing to provide information required by this section.
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(d) Notice of intent to award contract.

[1] After it has received bids for a project, the Township shall issue a notice of intent to
award contract to the firm that has submitted the lowest responsive and responsible
bid.

[2] Such notice shall be issued immediately or as soon as practicable after bids are
opened and shall stipulate that the contract award is conditioned on the issuance of a
written contractor responsibility determination for the firm as required by Subsection
E(4)(f) below (Contractor responsibility review and determination), compliance with
subcontractor certifications required by Subsection E(4)(e) below (Subcontractor
responsibility requirements), and any other qualification standards required by the
Township.

(e) Subcontractor responsibility requirements.

[1] Within 14 days of receiving a notice of intent to award contract, the prospective
awardee shall submit a subcontractor list which provides the names and addresses of
the subcontractors it will use on the project, the scope of work assigned to each
subcontractor, and subcontractor responsibility certifications as required by this
section.

[2] The prospective awardee shall not be permitted to use a subcontractor on any work
performed for the Township unless it has identified the subcontractor on its
subcontractor list and provided a subcontractor responsibility certification in
accordance with the requirements of these responsible contractor bidding
requirements.

[3] At the time a prospective awardee submits the subcontractor list, all subcontractors
will be identified on the subcontractor list submitted by any bidder, and subcontractor
responsibility certifications shall be submitted with supporting documentation by a
prospective awardee to the Township.

[4] A prospective awardee shall determine whether any firm on its subcontractor list is
organized as a sole proprietership owned and operated by a single person. This shall
apply to subcontractors at any tier. For any such entity, the prospectivee awardee shall
ensure that the sole proprietership subcontractor is a legitimate business entity and
not a misclassified employee by requiring the subcontractor to supplement its
subcontractor certification with its employer identification number and copies of any
license, certificate or registration it is required to maintain to do business in the state
in which it is located.

[5] At the time a prospective awardee submits the subcontractor list, it shall also submit
subcontractor responsibility certifications for all listed subcontractors to the
Township. Subcontractor responsibility certifications must be executed by the
respective subcontractors on forms prepared by the Township and shall contain the
same information and representations required in contractor responsibility
certifications, including verifications of apprenticeship qualifications as required in
Subsection E(4)(c)[3][k] above, for each trade or classification of craft workers it will
employ on the project.

[6] Subcontractor responsibility certifications shall be executed by a person having
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sufficient knowledge to address all matters in the certification and shall include an
attestation stating, under the penalty of perjury, that all information submitted is true,
complete and accurate.

[7] A subcontractor listed on a firm's subcontractor list shall not be substituted unless
written authorization is obtained from the Township and a subcontractor
responsibility certification is provided for the substitute subcontractor.

[8] In the event that the Township determines that a subcontractor fails to meet the
requirements of these responsible contractor bidding requirements or is otherwise
determined to be nonresponsible, it may, after informing the prospective awardee,
exercise one of the following options:

[a] Permit the awardee to substitute a qualified, responsible subcontractor in
accordance with the requirements of this section upon submission of a
completed subcontractor certification for the substitute and approval of the
substitute by the Township;

[b] Require the awardee to self-perform the work in question if the firm has the
required experience, licenses and other qualifications to perform the work in
question; or

[c] Disqualify the prospective awardee.

[9] In the event a subcontractor is disqualified under these responsible contractor bidding
requirements, the general contractor, construction manager or other lead or prime
contractor shall not be permitted to make any type of claim against the Township on
the basis of a subcontractor disqualification.

(f) Contractor responsibility review and determination.

[1] After the Township has issued a notice of intent to award contract to the lowest
responsible bidder, it shall undertake a contractor responsibility review process to
determine whether the firm is a qualified, responsible firm in accordance with the
requirements of these responsible contractor bidding requirements, this Part 10, and
other applicable laws and regulations. The time frame for conducting this review
process shall be as determined by the Township.

[2] As part of the review process, the Township shall ensure that the contractor
responsibility certification, the subcontractor list, the subcontractor responsibility
certifications, and all applicable supporting information comply with the
requirements of these responsible contractor bidding requirements.

[3] The Township of Haverford Township may conduct any additional inquiries to verify
that the prospective awardee and its subcontractors have the technical qualifications
and performance capabilities necessary to successfully perform the contract and that
the firms have a sufficient record of law compliance and business integrity to justify
the award of a public contract. In conducting such inquiries, the Township may seek
relevant information from the firm, its prior clients or customers, its subcontractors
or any other relevant source.

[4] If, at the conclusion of its internal review, the Township determines that all
responsibility certifications have been properly completed and executed, and if the
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Township concludes that the qualifications and background of the prospective
awardee and the firms on its subcontractor list are satisfactory to deem the firms as
responsible contractors under these requirements, the Township shall issue a written
contractor responsibility determination verifying that the prospective awardee is a
qualified, responsible and responsive contractor.

[5] In the event a firm is determined to be nonresponsible, the Township shall notify the
firm and proceed to conduct a responsibility review of the next lowest, responsive
bidder or, if necessary, rebid the project. A responsibility determination may be
revoked at any time if the Township obtains relevant information warranting any such
revocations.

(g) Execution of final contract and public review.

[1] A contract subject to these responsible contractor bidding requirements shall not be
executed until all requirements of these requirements have been fulfilled and until a
contractor responsibility determination has been issued by the Township pursuant to
Subsection E(4)(f) above.

[2] Prior to the execution of a final contract under this Part 10, the Township shall
publicly post the notice of intent to award, contractor and subcontractor responsibility
certifications, subcontractor lists, related supporting documentation and the
contractor responsibility determination on a publicly available website for public
inspection for a period of 10 calendar days after the issuance of the contractor
responsibility determination.

(h) False, incomplete or misleading responsibility certifications. If the Township determines
that a contractor certification, subcontractor list, or subcontractor responsibility
certification contains false or misleading information that was provided knowingly or with
reckless disregard for the truth, or omits material information knowingly or with reckless
disregard of the truth, the firm for which the certification was submitted shall be
disqualified from the project and shall be prohibited from performing work for the
Township for a period of three years. The Township may withhold payment of any monies
due to the firm as damages and impose other applicable penalties and sanctions, including
contract termination, as permitted by law or contract.

(i) Emergencies. Should Haverford Township determine, in accordance with the provisions
of the Township Charter, § 4-1008F below, and/or First Class Township Code,1 that
emergency circumstances exist pursuant to the conditions set forth in § 4-1008F(1) below,
then the Township may award a procurement contract without application of the terms of
these responsible contractor bidding requirements.

F. Waiver of competitive bidding process.

(1) Six members of the Board of Commissioners may authorize, by poll, the waiver of the
competitive bidding process when they shall declare that emergency circumstances require that
a purchase be made within a limited period of time. Such emergency purchases shall be limited
to situations where:

(a) Delay in making the purchase would present a threat to the health, safety or welfare of the

1. Editor's Note: See 53 P.S. § 55101 et seq.
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residents of the Township.

(b) The purchase is required by unforeseen circumstances and that delay would seriously
hinder the effective delivery of essential Township services.

(c) There are no feasible alternatives to the emergency purchase.

(2) Every effort shall be made to provide competitive conditions during the emergency purchase.
Quotations solicited may be oral or written.
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